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( UNBRIDLED SPIRITy
CALL NO. 100

CONTRACT ID. 161054

PIKE COUNTY

FED/STATE PROJECT NUMBER NHPP 0806(046)
DESCRIPTION MARROWBONE CREEK BRIDGE(US-460)
WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE
PRIMARY COMPLETION DATE 300 WORKING DAYS

LETTING DATE: October 28,2016
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME October 28,2016. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

DBE CERTIFICATION REQUIRED - 4%

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 161054

NHPP 0806(046)
COUNTY - PIKE

PCN - DE09804601654
NHPP 0806(046)

MARROWBONE CREEK BRIDGE(US-460) PIKEVILLE-VIRGINIA STATE LINE ROAD(US-460/KY-80) MAINLINE
BRIDGES OVER KY-195 OVER MARROWBONE CREEK.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO.
12-00263.55.

GEOGRAPHIC COORDINATES LATITUDE 37:20:12.00 LONGITUDE 82:25:36.00

COMPLETION DATE(S):
300 WORKING Days APPLIES TO ENTIRE PROJECT
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Contract ID: 161054

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet web site
of the Department of Highways, Division of Construction  Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to
prepare a bid packet for submission to the Department. The bidder must submit electronically
using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved
Materials.
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.
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Contract ID: 161054

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

06/01/16
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Contract ID: 161054

FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.8 Irregular Proposals 102.14 Disqualification of Bidders
102.9 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.
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Contract ID: 161054

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

BLIGATION OF NTRACTOR
Each contractor prequalified to perform work on Cabinet projects shall designate and make
known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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Contract ID: 161054

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 7 days of the letting. This is necessary before the Awards Committee will review

and make a recommendation. The project will not be considered for award prior to
mission an roval of th rent low bi r’s DBE Plan ntractor R t.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit

price and total amount of the work to be performed by the individual DBE. The Project Code
Number (PCN), Category Number, and the Project Line Number can be found in the “material
listing” on the Construction Procurement website under the specific letting;

3 The dollar value of each proposed DBE subcontract and the percentage of total
project contract value this represents. DBE participation may be counted as follows; a) If DBE
suppliers and manufactures assume actual and contractual responsibility, the dollar value of
materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided
the supplier is a regular dealer in the product involved. A regular dealer must be
engaged in, as its principal business and in its own name, the sale of products to
the public, maintain an inventory and own and operate distribution equipment;
and

e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment,
materials, supplies, delivery of materials and supplies or for furnishing bonds, or
insurance, providing such fees or commissions are determined to be reasonable
and customary.
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Contract ID: 161054

b) The dollar value of services provided by DBEs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4 Written and signed documentation of the bidder’s commitment to use a DBE contractor
whose participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the
DBE to the Division of Construction Procurement. The affidavit can be found on the
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the
Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not

meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set and nine (9) copies of this information must be received in the

office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day
after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;

3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the
time of the letting who are prequalified in the areas of work that the bidder will be
subcontracting;

4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainly whether they were interested. If a reasonable amount of DBEs within
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to
give notification of the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications, and requirements of the contract;

7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached,;

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the
bidder has the ability and/or desire to perform the contract work with its own forces will not be
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBES in
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the
work requirements of the bid proposal; and

11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to
exercise all administrative remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;

. Withholding progress payments;

. Withholding payment to the prime in an amount equal to the unmet portion of the contract
goal; and/or

. Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.
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CONTRACTOR REPORTING
All contractors must keep detailed records and provide reports to the Cabinet on their progress in

meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and
notarized affidavit (TC 18-7) and copies of checks for any monies paid to each DBE
subcontractor or supplier utilized to meet a DBE goal. These documents must be
submitted within 10 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract 1D, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

The prime contractor should notify the KYTC Office of Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The
contact is Melvin Bynes and the telephone number is (502) 564-3601.

Photocopied payments and completed, signed and notarized affidavit must be submitted by the
Prime Contractor to:  Office of Civil Rights and Small Business Development

6™ Floor West 200 Mero Street

Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

3/24/2016
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - CARGO
PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

 To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to
this contract, to the extent such vessels are available at fair and reasonable rates for United
States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy of a rated, ‘on-board” commercial
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

» To insert the substance of the provisions of this clause in all subcontracts issued

pursuant to this contract.
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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ltem # 12-263.55
US 460, Section 5,
Marrowbone Bridge, Special Notes

Excess Material Sites

Site #1 is located at approximate Station 525+00 Right. Plan view shown on sheets R-5
and R-6, Profile on sheet R-12 and x-sections shown on sheets X-61 to X-73.
Contractor not to deviate from this plan without the permission of the Resident Engineer.
Any environmental costs that are outside the limits shown on the plans will be the
responsibility of the contractor.

Site #2 is located at approximate Station 567+50 Right. No excess material may be
placed below elevation 1046. Contractor shall develop a plan and present to the
Resident Engineer for approval. There are no environmental commitments at this
location.

Coordination of Contractors

There will be additional projects under construction in the vicinity of this project. The
contractors that get those projects may need to cross a portion of this project to access
their locations and for the delivery of materials. Please refer to 105.06 in the KYTC
Standard Specifications for Road and Bridge Construction.
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SPECIAL NOTE FOR FABRICATED COMPONENTS

1.0 DESCRIPTION. Furnish all equipment, materials and labor necessary for constructing
the bridge using previously fabricated prestressed concrete beams and structural steel
intermediate diaphragms. Work includes delivery and erection of the beams.

20 MATERIALS. Selected prestressed concrete beams and structural steel intermediate
diaphragms to be installed by the Contractor have been fabricated and will be provided by the
Department.

3.0 CONSTRUCTION. Perform all work in accordance with the Kentucky Transportation
Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge
Construction and applicable Supplemental Specifications, the Standard Drawings, this Note, the
Contract Plans, and as directed by the Engineer.

4.0 MEASUREMENT.
4.1 Beam Erection: The Department will measure the quantity by each individual
unit, precast piece. The Department will not measure any modifications to the
prestressed concrete beam’s extended strands, fabrication and installation of the
elastomeric bearing assemblies, or installation of the structural steel intermediate
diaphragms and will consider them incidental to this item of work.

50 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
----- Beam Erection Each

The Department will consider payment as full compensation for all work required in this note.

Note, after the project begins, the Department will inventory and evaluate all Fabricated
Components. The Department will pay for by change order to the contract any missing or
damaged components.

Page 18 of 155
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SPECIAL NOTE
For Tree Removal

PIKE COUNTY
US 460 Reconstruction—KY 80 Bridge over KY 195
Item No. 12-263.55

NO CLEARING OF TREES 5 INCHES OR
GREATER (DIAMETER BREAST HEIGHT)
FROM APRIL 1 - OCTOBER 14.

If there are any questions regarding this note, please contact David Waldner,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.
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\,._"'*\1: KENTUCKY TRANSPORTATION CABINET . Jgffzz';ig
L Department of Highways by

DIVISION OF RIGHT OF WAY & UTILITIES Pagelofa

RIGHT OF WAY CERTIFICATION
3| orginal | C1 | Re-certification 1 . MGHTOFWAYCERTIICATION -
ITEM # counTY PROJECT # {STATE) PROIECT # (FEDERAL)

12-263.55 Pike ) | FD52C0985122105R | APDBO-6 (8) (.50)
| PROJECT DESCRIPTION e
US 460 V

| | No Additional Right of Way Required _ i o e

Canstruction will be within the limits of the existing right of way. The right of way was acqulred in accordance to FHWA regulations

under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1570, as amended. No additional right of way or

4“_felocatlon assistance were reqq!njgd for this prgjfct.

. X | Condition # 1 (Additional Right of Way Required and Clearad) N
All necessary right of way, Including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending In court but legal possession has been obtalned. There may be some improvements

. remaining on the right-of way, but all occupants have vacated the lands and Improvements, and XYTC has physical possession and the

* rights to remove, salvage, or demolish all improvements and enter on all land, Just Compensation has been pald or deposited with the

court. All relocations have been relacated to decent, safe, and sanitary housing or that KYTC has made avaliable to displaced persons

adequate replacament housing in accardance with the provisions of the current FHWA directive.

Condition # 2 {AddItlonal Right of Way Required with Exception) L

“The right of way has not been fully acquired, the right to oceupy and to use all rights of way required for the proper execution of the

project has been acquired, Some parcels may be pending in court and on other parcels full legal possession has not been obtalned, but

right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physlcal passession and right
to remove, salvage, or demolish all iImprovements. Just Compensation has been pald or deposited with the court for most parcels. Just

| Lompensation for all pending parcels will be pald or deposited with the court prior ta AWARD af construction contract

 Condition # 3 {Additional Right of Way Required with Exception) _ _ K

The acquisition or right of occupancy and use of a few remaining parcels are nat complete and/or some parcels still have B"ccupams. Al

remaining accupants have had replacement housing made avallable to them in accordance with 49 CFR 24.204. KYTC s hereby

| ‘equesting authorization to advertise this project far bids and to proceed with bid letting even though the necessary right of way will not

- be fully acquired, and/or some accupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309{c}{3} and 45 CFR
24.102{}) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

| AWARD of the canstruction contract or force account construction,

i

Total Number of Parels on Project &2 EXCEPTION {5) Parce] # ANTICIPATED DATE OF POSSESSIDN WITH EXPLANATION
| Mumber of Parcels That Nave Been Acquired ) o o . ) o
| SignedDeed T 54 —

Candemnation 8 1 4.

Signed ROE 8 - » R ——————

Notes/ Comments {Use Additlonal Sheet if nc:x:mr;}w
Falls under /W 12-263.50

LPARW Project Manager ]

| Printed Name | Printed Name

Signature : Signature !
- Date — - ..m.?..wm,., _— .{_j.ate ‘...:-
SR, e ettt . "'f

i

| printed Name

Spd dolf | _oae | ~q-19-20(L

| Printed Name |
[ ~ Slgnature &

e
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UTILITIES AND RAIL CERTIFICATION NOTE

PIKE COUNTY, ACAPD 80 -6 (9)
FD52 098 51221 08U

YEAGER - VIRGINIA STATE LINE ROAD (US 460)
SIX YEAR PLAN ITEM NUMBER 12-263.55

Utility coordination efforts conducted by the project sponsor have determined that no significant utiiity
relocation work is required to complete the project. Any work pertaining to these utility facilities is defined
in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The
contractor will be responsible for any coordination or adjustments that are discussed or guantified in the
proposai,

| THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED —|

& No Rail Involved [J Minimal Rail Involved {See Below) [ Rail Involved (See Below)

[ UNDERGROUND FACILITY DAMAGE PROTECTION - BEFORE YOU DIG

The contractor shall make every effort to protect underground facilities from damage as prescribed
in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS
367.4901 to 367.4917. It is the contractor’s responsibility to determine and take steps necessary to
be in compliance with federal and state damage prevention directives. The contractor is instructed
to contact KY 811 for the location of existing underground utilities. Contact shall be made a

minimum of two (2) and no more than ten (10) business days prior to excavation.

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811)
via web ticket entry. The submission of this request does not relieve the contractor from the
responsibility of contacting non-member facility owners, whom are to be contacted through their
individual Protection Notification Center. It may be necessary for the contractor to contact the
County Court Clerk to determine what utility companies have facilities in the area. Non-

compliance with these directives can result in the enforcement of penalties.

SPECIAL CAUTION NOTE — PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely
to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility
facilities are unavoidable, the contractor will coordinate any necessary relocation work with the

facility owner and Resident Engineer. The

Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if

a utility conflict occurs,

Page1of2 Revised 6/24/16
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UTILITIES AND RAIL CERTIFICATION NOTE

PIKE COUNTY, ACAPD 80 -6 (9)
FD52 098 51221 08U

YEAGER — VIRGINIA STATE LINE ROAD (US 460)
SIX YEAR PLAN ITEM NUMBER 12-263.55

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E,,
field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of
all utilities in the project scope and are not Level A quality, unless specified as such. It is the
contractor’s responsibility to verify all utilities and their respective locations before excavating.

Please Note: The information presented in this Utility Note is informational in nature and the information
contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST AS PROVIDED BY KY 811

Utility Company/Agency Contact Name Contact Information
KY POWER COMPANY BILL JOHNSON 606-433-7738
JACK SALYERS AT&T KY 606-874-2715
SUDDENLINK COMMUNICATIONS DAVE CYFERS 304-752-5703
MOUNTAIN WATER DISTRICT RQOY SAWYERS 606-631-6165

Page 2 of 2 Revised 6/24/16
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
(LETTER OF PERMISSION & LOP WQC AUTHORIZATION)

PROJECT: Pike County, Item No. 12-263.55
Marrowbone Creek Bridge and Waste Site

The Section 404 & 401 activities for this project have been previously permitted under the
authority of the Department of the Army Letter of Permission (LOP) & Division of Water LOP
Water Quality Certification. In order for these authorizations to be valid, the attached conditions
must be followed. The contractor shall post a copy of this LOP Permit & LOP WQC in a
conspicuous location at the project site for the duration of construction and comply with the

general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.

Page 23 of 155
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DEPARTMENT OF THE ARMY
LS. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.O. BOX 59
LOUISVILLE KY 40201-0059
FAX: (502) 315-6677
http Mwww. Irl.usace. army.milf

September 21, 2016

Operations Division
Regulatory Branch (South)
ID No., LRL-2016-501-ncc

Mr. Roy C. Collins

Kentucky Transportation Cabinet, DEA
200 Mexro Street

Frankfort, Kentucky 40622

Dear Mr. Collins:

This is in regard to your application for a Department of the Army
(DR) permit dated May 2, 2016, concerning a plan to construct a waste
disposal site and to extend an existing culvert that would impact
approximately 470 linear feet (0.09 acre) of an unnamed ephemeral
tributary of Marrowbone Creek. In addition, you propose to construct
a temporary crossing that would impact approximately 55 linear feet
(0.001 acre) of Marrowbone Creek. The proposed waste disposal site
and temporary crossing would facilitate the construction of the U.S.
60 Marrowbone Bridge near Elkhorn City, Pike County, Kentucky. We
have reviewed your application and have made the following
determinations: the work is minor in nature, will not have a
significant impact on the environment, and should encounter no
opposition.

Based on these determinations, your proposed work satisfies the
Letter of Permission criteria, as specified in our regulations.
Therefore, yoll are authorized, in accordance with 33 USC 403, to
discharge fill material into 470 linear feet of an unnamed ephemeral
tributary of Marrowbone Creek, extend an existing culvert into the
fill material for drainage and construct a temporary low water
crossing in Marrowbone Creek. This permission is granted with the
following Special Conditions:

a., The project shall be constructed in accordance with plans
included in the May 2, 2015, application for Kentucky
Transportation Cabinet, Item No. 12-263.55 and all subsequent

information received regarding changes to the original submittal.

Contract ID: 161054
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. The permittee must comply with the agreement outlined in the

email of July 7, 2016, from U.S. Fish and Wildlife Service
regarding the Biological Opinion on endangered species within the
project area.

. The tempeorary low water crossing shall be removed upon completion

of the project. The affected area shall be returned to pre-
construction elevations and revegetated, as appropriate.

. The time limit for completing the work aunthorized ends on

September 30, 2021. If you find that you need more time to
complete the authorized activity, submit your request for a time
extension to this office for consideration at least 1 month
before the above date 1s reached.

Upon completion of construction you are to notify the District
Engineer. The enclosed Completion Report form must be completed
and returned to this ocffice.

. You must agree to comply with the enclosed General Conditions.

This authorization will be effective as soon as we receive your

signed acceptance of these conditions. Please sign and date the
duplicate copy of this letter in the space provided and return the
signed copy in the enclosed envelope. Note that we also perform
periodic inspections to ensure compliance with our permit conditions
and appropriate Federal laws.

This letter contains both a proffered permit and a preliminary

jurisdictional determination for your proposed project. If you object
to this Letter of Permission decision, you may request an
administrative appeal under Corps regulations at 33 CFR Part 331.
However, a preliminary JD is not appealable and impacting “waters of
the United States” identified in the preliminary JD will result in you
waiving the right to request an approved JD at a later date. An
approved JD may be requested (which may be appealed), by contacting me
for further instruction,

Enclosed you will find a Notification of Appeal Process (NAP) fact

sheet and Request for Appeal (RFA) form. If you request to appeal
this Letter of Permission decision you must submit a completed RFA
form to the Lakes and Rivers Division Office at the following address:

U.S. Army Engineer Division,
ATTN: Appeal Review Officer CELRD-PD-REG
550 Main Street - Room 10524
Cincinnati, Ohio 45202-3222

M

Contract ID: 161054
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In order for an RFA to be accepted by the Corps, the Corps must
determine that it is complete, that it meets {he criteria for appeal
under 33 CFR Part 331.5, and that it has been received by the Division
Office within 60 days of the date of the NAP. Should you decide to
submit an RFA form, it must be received at the above address by
Novembar 20, 2016.

It is not necessary to submit an RFA form to the Division office
if you do not object to the decision in this letter.

Copies of this letter will be sent to the appropriate coordinating
agencies (see enclosure for addresses).

FOR THE DISTRICT ENGINEER:

T Swil Sl
David Baldridge
Chief, South Section
Requlatory Branch

Enclosures

(I accept the conditions of this authorization}:

.f’"f . ;
~ %;__ﬁ %ZZ/LQ_
ba

Kentugky Transportation Cabinet

Contract ID: 161054
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COORDINATING AGENCIES

Mr. Duncan Powell

USEPA, Region 4

Sam Nunn Atlanta Federal Center
61 Forsyth Street, SW

Atlanta, Georgia 30303-8960

Mr. Lee Andrews

U.S. Fish & Wildlife Service
JC Watts Federal Building
330 West Broadway, Room 265
Frankfort, KY 40601

Ms. Stephanie Hayes

Kentucky Energy & Environment Cabinet
Division of Water

300 Sower Boulevard, 3rd Floor
Frankfort, KY 40601

Mr. Craig Potts

Executive Director

State Historic Preservation Officer

Kentucky Heritage Council |
300 Washinaton Street

Frankfort, KY 40601 '

Mr. Gregory Johnson, Commissioner

Kentucky Department of Fish and Wildlife Rescources
#1 Sportsman’s Lane

Frankfort, KY 40601
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US ARMY CORPS OF ENGINEERS
LOUISVILLE DISTRICT
REGULATORY BRANCH

P. 0. BOX 59
LOUISVILLE, KY 40201-00569
(502) 582-5452

COMPLETION REPORT

COI ID No. Date,

Permittee Name:
Corporate Name:

Address:

City State Zip Code
Telephone No.

Agent Name:

Corporate Name:
Address:

City State Zip Code
Telephone No.

Location Description:

County State

Linear Feet of Stream Irnpact Acres of Wetland Impact

Has all the work on this project been completed according to plans, specifications, I
and conditions of the permit? Yes No

If not, explain:

Permittee Signature
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GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.” must
be minimized or avoided to the maximum extent practicable at the project
site (1.e. on-site). In determining the minimal impact threshold, the
Districts will consider the direct, secondary, and cumulative impacts of
the fill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of
greater than 0.10 acre (4,356 sqg. feet) of waters of the U.S; or work
causing more than minimal effects, to compensate for impacts to the
“waters of the U.S.” These impact thresholds are applied for each
crossing. When mitigation is required, the permittee will develop the
mitigation site concurrently with, or in advance of, the site construction
unless the Corps determines on a project specific basis that it is not
practical to do so. This will ensure that aquatic functions are not lost
for long periods of time (e.g. temporal loss) which could adversely affect
water quality and wildlife. The requirement for conservation easements or
deed restrictions will be determined on a project specific basis.

3. The permittee shall ensure that sedimentation and soil erosion control
measures are in place prior to commencement of construction activities.
These measures will remain in place and be properly maintained throughout
construction. Sedimentation and soil control measures shall include the
installation of straw bale barriers, silt fencing and/or other approved
methods to control sedimentation and erosion. Sedimentation and erosion
controls will not be placed in “waters of the U.S.” except if specifically
approved by the District.

4. The permittee shall ensure that areas disturbed by any construction
activity, including channel and stream banks, are immediately stabilized
and revegetated with a combination of non-invasive plants (grasses,
legumes and shrubs) which are compatible with the affected area and will
not compete with native vegetation.

5. The permittee shall ensure that no in-stream construction activity is
performed during periods of high stream flow or during the fish spawning
season (April 1 through June 30) without Ffirst contacting the Kentucky
Department of Fish and Wildlife Resources (KDFWR) for their expertise on
impacts to the fishery resource. Additionally, the discharge of dredged
and/or Fill material in known waterfowl breeding and wintering areas must
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt
movement of those aquatic species indigenous to the waterbody, including
those species which normally migrate through the area, unless the
activity"s specific purpose is to impound water.

7. The permittee shall ensure that all construction equipment is refueled
and maintained on an upland site away from existing streams, drainageways
and wetland areas. Heavy equipment working in wetlands must be placed on
mats or other measures must be taken to minimize soil disturbance.



PIKE COUNTY Contract ID: 161054
NHPP 0806(046) Page 30 of 155

8. The permittee must comply with any case specific special conditions
added by the Corps or by the State Section 401 Water Quality Certification
(WQC). The conditions imposed In the State Section 401 WQC are also
conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or fTill
authorized by the LOP, in good condition and in conformance with the terms
and conditions of the LOP, including maintenance to ensure public safety.
The permittee is not relieved of this requirement if the permitted
activity is abandoned, although the permittee may make a good faith
transfer to a third party. Should the permittee wish to cease to maintain
the authorized activity or desire to abandon it without a good faith
transfer, the permittee must obtain a modification to the LOP from the
Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic
Rivers or in any river officially designated as a ''study river" for
possible inclusion in the system, unless the appropriate Federal agency,
with direct management responsibility for such river, has determined in
writing that the proposed activity authorized by the LOP will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal Land Management agency in the area (e.g. U.S. Forest Service,
Bureau of Land Management, the National Parks Service, or the U.S. Fish
and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is likely
to jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under
the Federal Endangered Species Act, or which is likely to destroy or
adversely modify the critical habitat of such species. The permittee
shall notify the Corps and coordinate the proposed action with the USFWS
to determine if any listed species or critical habitat might be affected
and/or adversely modified by the proposed work. No activity is authorized
under the LOP which “may affect” a listed species or critical habitat,
unless Section 7 consultation addressing the effects of the proposed
activity has been completed. At the direction of the Corps, the permittee
shall complete the necessary consultation with the USFWS, satisfying the
requirements of Section 7(a)(2) of the Endangered Species Act. The
permittee shall not begin work until notified by the District Engineer
that the requirements of the Endangered Species Act have been satisfied
and that the activity is authorized. Authorization of an activity under
the LOP does not authorize the "take'" of a threatened or endangered
species as defined under the Federal Endangered Species Act. In the
absence of separate authorization (e.g., an ESA Section 10 Permit, a
Biological Opinion with "incidental take™ provisions, etc.) from the U.S.
Fish and Wildlife Service, both lethal and non-lethal '"takes' of protected
species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps
Districts 1T (1) new information reveals impacts of the proposed action
may affect listed species or critical habitat in a manner not previously
considered, (2) the proposed action is subsequently modified to include
activities which were not considered during consultation, or (3) new
species are listed or critical habitat designated that might be affected
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13. The permittee shall not perform any activity under the LOP which may
affect historic properties listed, or eligible for listing, in the
National Register of Historic Places until the District Engineer has
complied with the provisions of 33 CFR Part 325, Appendix C. The
permittee must notify the District Engineer if the activity authorized by
the LOP may affect any historic properties listed, determined to be
eligible or which the permittee has reason to believe may be eligible for
listing on the National Register of Historic Places, and shall not begin
construction until notified by the District Engineer that the requirements
of the National Historic Preservation Act have been satisfied and that the
activity iIs authorized. Information on the location and existence of
historic resources can be obtained from the Kentucky Heritage Council.

IT the permittee discovers any previously unknown historic or
archaeological remains while accomplishing the activity authorized by the
LOP, work must be immediately stopped and this office immediately notified
regarding the discovery. The District will initiate the Federal, Tribal
and State coordination required to determine if the remains warrant a
recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the
discharge of dredged and/or fill material will occur in the proximity of a
public water supply intake.

15. No activity, including structures or work in “waters of the U.S.” or
discharges of dredged or fill material may consist of unsuitable materials
(e.g. trash, debris, car bodies, asphalt, etc.) and that materials used
for construction or discharge must be free from toxic pollutants in toxic
amounts.

16. The permittee shall, to the maximum extent practicable, design the
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the passage
of normal or expected high flows and the structure or discharge of Ffill
must withstand expected high flows. The project must provide, to the
maximum extent practicable, for retaining excess flows from the site and
for establishing flow rates from the site similar to pre-construction
conditions.

17. The permittee shall ensure that all temporary fills, authorized under
the LOP, be removed in their entirety and the affected areas returned to
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of
Kentucky may inspect any authorized activity or mitigation site at any
time deemed necessary to ensure compliance with the terms and conditions
of the LOP, Section 401 WQC, and applicable laws.

19. AIll work authorized by this LOP must be completed within five years
after the date of the Corps authorization letter. |If you find you need
more time to complete the authorized activity, submit your request for a
time extension to this office for consideration at least three months
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a
signed certification letter regarding the completed work and required
mitigation, i1f applicable. The certification letter will include a
statement that the work was done in accordance with the LOP authorization
including compliance with all general and special conditions and
completion of mitigation work.

21. You must allow representatives from this office to inspect the
authorized activity at any time deemed necessary to ensure that it is
being or has been accomplished with the terms and conditions of the LOP.

22. For Section 10 waters, 1T future operations by the United States
require the removal, relocation, or other alteration, of the structure or
work authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters, the permittee
will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.
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CHARLES G. SNAVELY

Department for Environmental Protection AARON B. KEATLEY

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

July 5, 2016
David Waldner
Kentucky Transportation Cabinet (KYTC)
200 Mero St
Frankfort, KY 40622
Re: Letter of Permission No.: 2016-055-1

AINo.: 130187; Activity ID: APE20160001
KYTC Item No.: 12-263.55

USACE ID No.: LRL-2016-501

Marrowbone Creek and UT to Marrowbone
Creek

Pike County, Kentucky

Dear Mr. Waldner:

This letter transmits to you a copy of our General Water Quality Certification for the Letter of
Permission Authorizing Transportation Projects for the Kentucky Transportation Cabinet — US 460
Marrowbone Creek Bridge Project in Pike County, Kentucky, in accordance with plans included in the
“Application for Permit to Construct Across or Along a Stream and/or Water Quality Certification” dated
May 4, 2016 and the Addendum dated July 1, 2016, including impacts to 470 linear feet of ephemeral and
perennial stream (0.09 acres of channel fill).

An individual Water Quality Certification is not necessary for this activity provided that this project
has satisfies the Transportation Letter of Permission from the U.S. Army Corps of Engineers (Letter of
Permission for Transportation Projects, Corps ID No. LRL-2006-259, issued October 03, 2007 and revised
October 28, 2010) and all conditions of the attached General Water Quality Certification - Letter of
Permission Authorizing Transportation Projects are met.

Although an Individual WQC is not needed, other permits from the Division of Water may be
required. If the project will disturb one acre or more of land, or is part of a larger common plan of
development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge
Elimination System (KPDES) stormwater permit shall be required from the Surface Water Permits Branch.
This permit requires the development of a Stormwater Pollution Prevention Plan (SWPPP). The SWPPP
must include erosion prevention and sediment control measures. Contact: Surface Water Permits Branch
(SWPB) Support (502-564-3410 or SWPBSupport@ky.gov)

All future correspondence on this project must reference AI No. 130187. If you should have any
questions concerning this letter, please contact Cody Thayer of my staff, at (502) 782-7090 or
Cody.Thayer @ky.gov.

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D
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Sincerely,

St .

Stephanie Hayes, Supervisor
Water Quality Certification Section
Kentucky Division of Water

Attachment

CC:

Roy Collins, KYTC: Frankfort (via email: RoyC.Collins @ky.gov)

Danny Peake, KYTC: Frankfort (via email: Danny.Peake @ky.gov)

Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon @ky.gov)

David Baldridge, USACE: Louisville (via email: David.E.Baldridge @usace.army.mil)
Norma Condra, USACE: Louisville (via email: Norma.C.Condra@usace.army.mil)
Lee Andrews, USFWS: Frankfort (via email: Teresa_Hyatt@fws.gov)

Damon White, KDOW: Hazard Regional Office (via email: Damon.White @ky.gov)
Jim Roe, KDOW: River Basin Supervisor (via email: james.roe @ky.gov)
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ENERGY AND ENVIRONMENT CABINET

Department for Environmental Protection AARON B. KEATLEY

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

ATTENTION APPLICANT

If your project involves one or more of the following activities,
you may need more than one permit from the Kentucky
Division of Water.

*building in a floodplain ___ *road culvert in a stream
*streambank stabilization _*stream cleanout
*utility line crossing a stream
*construction sites greater than 1 acre

¢ Construction sites greater than 1 acre will require the filing of a Notice of
Intent to be covered under the KPDES General Stormwater Permit. This
permit requires the creation of an erosion control plan.
Contact:  Surface Water Permits Branch (SWPB) Support at
SWPBSupport@ky.gov

¢ Projects that involve filling in the floodplain will require a floodplain
construction permit from the Water Resources Branch.
Contact: Ron Dutta at (502) 782-6941

e Projects that involve work IN a stream, such as bank stabilization, road
culverts, utility line crossings, and stream alteration will require a floodplain
permit and a Water Quality Certification from the Division of Water.

Contact: Stephanie Hayes at (502) 782-6970

A complete listing of environmental programs administered by the Kentucky
Department for Environmental Protection is available from Pete Goodmann by
calling (502) 782-6956.

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y An Equal Opportunity Employer M/F/D

CHARLES G. SNAVELY

GOVERNOR SECRETARY
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION

. Measures shall be taken to prevent or control spills of fuels, lubricants, or other

toxic materials used in construction from entering the watercourse.

All dredged material shall be removed to an upland location and/or graded on
adjacent areas (so long as such areas are not regulated wetlands), to obtain original
streamside elevations, i.e. overbank flooding shall not be artificially obstructed.

. In areas not riprapped or otherwise stabilized, revegetation of stream banks and

riparian zones shall occur concurrently with project progression. At a minimum,
revegetation will approximate pre-disturbance conditions.

To the maximum extent practicable, all instream work under this certification shall
be performed during low flow.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for this
project, should not be used or operated within the stream channel. In those
instances where such instream work is unavoidable, then it shall be performed in
such a manner and duration as to minimize resuspension of sediments and
disturbance to substrates and bank or riparian vegetation.

Any fill or riprap including refuse fill, shall be of such composition that it will not
adversely affect the biological, chemical, or physical properties of the receiving
waters and/or cause violations of water quality standards. If riprap is utilized, it is
to be of such weight and size that bank stress or slump conditions will not be
created because of its placement.

If there are water supply intakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when work will be done.

. Removal of existing riparian vegetation should be restricted to the minimum

necessary for project construction.

Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as a result of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling 800/928-2380.
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CHARLES G. SNAVELY
GOVERNOR SECRETARY

Department for Environmental Protection AARON B. KEATLEY

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification -- Letter of Permission Authorizing Transportation
Projects (LRL-2006-259-pgj- Date: 28 Oct 2010)

This general certification is issued February 26, 2016, by the Kentucky Division of
Water, 401 Water Quality Certification Program in conformity with the requirements of
Sections 301, 302, 304, 306 and 401, as amended (33 U.S.C. §1341), of the Clean Water
Act, as well as Kentucky Statute KRS 224.16-050 and Kentucky Administrative
Regulations Title 401, Chapter 9 and 10.

For this and all general permits, the definition of surface water is as per 401 KAR
10:001 Chapter 10, Section 1(80): Surface Waters mean those waters having well-defined
banks and beds, either constantly or intermittently flowing; lakes and impounded waters;
marshes and wetlands; and any subterranean waters flowing in well-defined channels and
having a demonstrable hydrologic connection with the surface. Lagoons used for waste
treatment and effluent ditches that are situated on property owned, leased, or under valid
easement by a permitted discharger are not considered surface waters of the
commonwealth.

In addition to all the restrictions and conditions of the U.S. Army Corps of Engineers,
Louisville District Letter of Permission Issuance (LRL-2006-259-pgj) hereby incorporated
into this general certification (included herein), the following 401 Water Quality Certification
criteria applies to all transportation projects certified under a Certified Letter of Permission
issued by the Kentucky Division of Water, 401 Water Quality Certification Program:

1. The activity will not qualify for this general certification if it is proposed to occur
within surface waters of the Commonwealth identified by the Kentucky Division of
Water as Outstanding State or National Resource Water, Cold Water Aquatic
Habitat, or Exceptional Water.

2. The activity will not qualify for this general certification if it is proposed to occur
within surface waters of the Commonwealth identified as perpetually-protected (e.g.
deed restriction, conservation easement) stream and/or wetland mitigation sites
permitted by the U.S. Army Corps of Engineers under Section 404 of the Clean
Water Act.

Kentuckiy™

KentuckyUnbridledSpirit.com UNBRIDLED spmn—y

An Equal Opportunity Employer M/F/D



PIKE COUNTY
NHPP 0806(046)

Contract ID: 161054

Certification of Transportation Letter of Permission
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3. The Kentucky Division of Water may require an individual certification for any
project if the project is likely to have adverse impacts to water quality or degrade
the waters of the Commonwealth so that existing uses of the water body or
downstream waters are precluded.

4. Activities qualifying for coverage under this General Water Quality Certification are
subject to the following conditions:

The proposed relocation of an existing stream or channel will be designed
and constructed to ensure the stability of the relocated stream or channel.
Stream habitat enhancements, such as bioengineering methods and/or best
management practices for protecting water quality will be considered, on a
case-by-case basis, during the design process. Documentation must be
provided if stream habitat enhancements will not be used for the proposed
stream relocation.

Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that state water quality
are maintained (401 KAR Chapter 10).

Sediment and erosion control measures, such as check-dams constructed of
any material, silt fencing, hay bales, etc., shall not be placed within surface
waters of the Commonwealth, either temporarily or permanently, without
notifying the Kentucky Division of Water. If placement of sediment and
erosion control measures in surface waters is unavoidable, design and
placement of temporary erosion control measures shall not be conducted in
such a manner that may result in instability of streams that are adjacent to,
upstream, or downstream of the structures. All sediment and erosion control
devices shall be removed and the natural grade restored within the
completion timeline of the activities.

Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.

Removal of riparian vegetation in the right-of-way shall be limited to that
necessary.

To the maximum extent practicable, all in-stream work under this certification
shall be performed under low-flow conditions.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it should
be performed in low-flow or no-flow instances or in such a manner and
duration as to minimize turbidity and disturbance to substrates and bank or
riparian vegetation.
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Fill shall not be of such composition that it will adversely affect the biological,
chemical, or physical properties of the receiving waters and associated water
quality standards. If rip-rap is utilized, it should be of such weight and size
that bank stress or slump conditions will not be created because of its
placement.

If there are water supply intakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the public
supply system when such work will be done.

Should evidence of stream and/or wetland pollution impairment and/or
violations of water quality standards occur as a result of this activity (either
from a spill or other forms of water pollution), the Environmental Response
Team (ERT) shall be notified immediately by calling 1-800-928-2380 or 502-
564-2380.

This general certification does not have an expiration date, however if the need for
changes develop or if the U.S. Army Corps of Engineers, Louisville District makes
modifications to the Letter of Permission (LRL-2006-259-pgj- Date: 28 Oct 2010) then a
certification modification may be issued. Non-compliance with the conditions of this
general certification or failure to maintain Kentucky state water quality standards may
result in civil penalties.
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KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 12
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

[Project Description] US 460
Marrowbone Bridge in Pike County.

Project: PCN ## - ####
SYP Item Number: 12-263.55

KPDES BMP Plan Page 1 of 14
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 12

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) US 460 over KY 195 at Marrowbone

6. Latitude/Longitude (project mid-point) 37.336667, -82.427778
7. County (project mid-point) Pike

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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A.Site description:

1.

Nature of Construction Activity (from letting project description) US 460,
Mainline, Construct a bridge over Marrowbone Creek and KY 195

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved 225,145 cubic yards

Estimate of total project area (acres) 31 acres

Estimate of area to be disturbed (acres) 17 acres

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information. No
additional data.

Data describing existing soil condition No additional data.

Data describing existing discharge water quality (if any) No additional
data

Receiving water name Marrowbone Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing

KPDES BMP Plan Page 3 of 14
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and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be

KPDES BMP Plan Page 4 of 14
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inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
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control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.
e Permanent Seeding and Protection
e Placing Sod
e Planting trees and/or shrubs where they are included in the
project
» BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : None

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:
KPDES BMP Plan Page 6 of 14
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The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

>

leakage.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and

Countermeasure plan when the project that involves the storage of petroleum

KPDES BMP Plan Page 7 of 14

Contract ID: 161054
Page 46 of 155



PIKE COUNTY
NHPP 0806(046)

KyTC BMP Plan for Project PCN ## - ####

products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.
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e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. None

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. None

F. Inspections
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Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

Y VYV

Y V VYV V¥V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>

Water from water line flushings.

KPDES BMP Plan Page 10 of 14

Contract ID: 161054
Page 49 of 155



PIKE COUNTY
NHPP 0806(046)

KyTC BMP Plan for Project PCN ## - ####

» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter

fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of

municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55

gallons or 100 pounds net dry weight transported held in an individual container)

that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or
deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities
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There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name? signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14

Contract ID: 161054
Page 52 of 155



PIKE COUNTY
NHPP 0806(046)

KyTC BMP Plan for Project PCN ## - ####

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name? signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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FORM NOI-SWCA

Page 54 of 155

(R

ELIMINATION SYSTEM (KPDEYS)

KENTUCKY POLLUTION DISCHARGE

Notice of Intent (NOI) for coverage of Storm Water
Discharges Associated with Construction Activities Under
the KPDES Storm Water General Permit KYR100000

This is an application for:

XI New construction activity.

[0 Modification of coverage for additional area in same watershed.
[l Modification of coverage for additional area in different watershed.

If Modification is checked, state reason for Modification:

For Agency Use Permit No. (Leave Blank)

K Y R 1 0

For Agency Use Al ID (Leave Blank)

SECTION I - FACILITY OPERATOR INFORMATION

Operator Name(s)*:KYTC District 12

Phone:* 606-433-7791

L . Status of Owner/Operator: [IPrivate [X]State [_JFederal
-k
Mailing Address:* 109 Loraine Street ClPublic(other than state or federal)
City:*: Pikeville State:* KY Zip Code:*41501

SECTION Il - FACILITY/SITE LOCATION INFORMATION

Name of Project:* PCN ##-#### , SYP Item . - _— .
Number: 12-263.55 Physical Address:* 2780 Marrowbone Creek Road City:* Elkhorn City

State:* KY Zip Code:* 41522 County:* Pike

Latitude (decimal degrees):* 37.336667 Longitude (decimal degrees):* -82.427778 SIC Code:* 1611

SECTION Il - SITE ACTIVITY INFORMATION

For single projects provide the following information

Total Number of acres in project:* 31 Total Number of acres to be disturbed:* 17 Start date: Completion date:

For common plans of development projects provide the following information

Total Number of acres in project:*

Number of individual lots in development: Number of lots to be developed:

Total acreage intended to be disturbed:*

Number of acres intended to be disturbed at any one time:

Start date: Completion date:

List Contractors:

SECTION IV - DISCHARGE TO A WATER BODY

River

Name of Receiving Water:* Marrowbone Creek of Russell Fork of the Big Sandy

Anticipated number of discharge points: 3

Location of anticipated discharge points:  Latitude (decimal degrees):* Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation

[CJCold Water Aquatic Habitat [ ]JDomestic Water Supply [_JOutstanding State Resource Water
[XISecondary Contact Recreation [X]Primary Contact Recreation X[Warm Water Aquatic Habitat

Antidegradation Categorization

[JOutstanding National Resource Water [_JExceptional Water [XIHigh Quality Water [ JImpaired Water

Name of Receiving Water:*

Anticipated number of discharge points:

Location of anticipated discharge points:  Latitude (decimal degrees):* Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation

[CJCold Water Aquatic Habitat [_]Domestic Water Supply [_JOutstanding State Resource Water
[1Secondary Contact Recreation [_]Primary Contact Recreation [ ]Warm Water Aquatic Habitat

Antidegradation Categorization

[JOoutstanding National Resource Water [_JExceptional Water [ JHigh Quality Water [ JImpaired Water

DEP

(Continued on Back Page) May 19, 2009
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FORM NOI-SWCA

SECTION V - DISCHARGE TO AN M$S4

Name of MS4: Date of application /notification to the MS4 for construction site coverage:

Number of discharge points: Location of each discharge point: Latitude (decimal degrees):* Longitude (decimal degrees):*

SECTION VI - CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY

Will the project require construction activities in a water body or the riparian zone: [X] Yes [] No

If yes, describe scope of activity: Project will include new bridges and culverts, as well as waste areas.

Is a Clean Water Act 404 permit required: [X] Yes [] No Is a Clean Water Act 401 Water Quality Certification required: [X] Yes [] No
SECTION VII - NOI PREPARER INFORMATION

First Name:* Last Name:* | Phone :* | eMail Address:*

Mailing Address:* | City:* | State:* Zip Code:*

SECTION VIII - ATTACHMENTS

Attach a full size color USGS 7%-minute quadrangle map with the facility site clearly marked. USGS maps may be obtained from the University of Kentucky, Mines
and Minerals Bldg. Room 106, Lexington, Kentucky 40506. Phone number (859) 257-3896.

SECTION IX - CERTIFICATION

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed
to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:* First Name:* Mary Last Name:* Holbrook

Phone:* 606-433-7791 eMail Address:MaryW.Holbrook@ky.gov Date:*

This completed application form and attachments should be sent to: SWP Branch, Division of Water, 200 Fair Oaks, Frankfort, Kentucky 40601. Questions should be
directed to: SWP Branch, Operational Permits Section at (502) 564-3410.

DEP May 19, 2009
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KENTUCKY POLLUTANT DISCHARGE ELIMINATION SYSTEM

FORM NOI-SWCA - INSTRUCTIONS

WHO MUST FILE A NOTICE OF INTENT (NOI) FORM

Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of
Kentucky without a Kentucky Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water
discharge must submit a NOI to obtain coverage under the KPDES Storm Water General Permit. If you have questions about whether you need a permit under
the KPDES Storm Water program, or if you need information as to whether a particular program is administered by the state agency, call the Storm Water
Contact, Operational Permits Section, Kentucky Division of Water at (502) 564-3410.

WHERE TO FILE NOI FORM

NOIs must be sent to the following address or submitted in on-line at https://dep.gateway.ky.gov/eForms/Default.aspx?FormID=3:

Operational Permits Section
SWP Branch, Division of Water
200 Fair Oaks Lane

Frankfort, KY 40601

Electronic NOI-SWCA:s are to be submitted a minimum of seven (7) working days prior to commencement of construction related activities. Paper
NOI-SWCAs are to be submitted a minimum of thirty (30) working days prior to commencement of construction related activities.

COMPLETING THE FORM

Enter information in the appropriate areas only. (*) denotes a required field. Enter N/A (Not Applicable) for fields that are required but do not apply to your
submission. If you have any questions regarding the completion of this form call the Storm Water Contact, Operational Permits Section, at (502) 564-3410.

SECTION I - FACILITY OPERATOR INFORMATION

Operator Name(s): Enter the name or names of all operators applying for coverage under KYR10 using this NOI.
Mailing Address, City, State, and Zip Code: Provide the mailing address of the primary operator

Phone No.: Provide the telephone numbers of the person who is responsible for the operation.

Status of Owner/Operator: Select the appropriate legal status of the operator of the facility from the dropdown list.

Federal

Public (other than federal or state)
State

Private

SECTION Il - FACILITY/SITE LOCATION INFORMATION

Name of Project: Provide the name of the project.

Physical Address, City, State, Zip Code and County: Provide the physical address of the project.
Latitude/Longitude: Provide the general site latitude and longitude of the operation.

SIC Code: Enter the Standard Industrial Code for the project

SECTION Il -SITE ACTIVITY INFORMATION

For single projects provide the following information:

Total number of acres in project: Indicate the total acreage of the project including both disturbed and undisturbed areas.
Total number of acres to be disturbed: Indicate the total number of acres of the project to be disturbed.

Anticipated start date: Indicate the approximate date of when construction activities will begin.

Anticipated completion date: Indicated the approximate date of when final stabilization will be achieved.

For common plans of development provide the following information:

Total number of acres in project: Indicate the total acreage of the project including both disturbed and undisturbed areas.

Number of individual lots in development, if applicable: Indicate the number of individual lots or unit in the common plan of development
Number of lots to be developed: Indicate the number of lots that you intend to develop.

Total acreage of lots intended to develop: Indicate the total acreage of the lots you intend to develop

Total acreage intended to disturb: Indicate the total acreage of the lots you intend to disturb

Number of acres intended to disturb at any one time: Indicate the maximum number of acres to be disturbed at any one time.

Anticipated start date: Indicate the approximate date of when construction activities will begin.

Anticipated completion date: Indicated the approximate date of when final stabilization will be achieved.

List of contractors: Provide the names of all known contractors that will be working on site.

DEP (Continued on Back Page) May 19, 2009
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KENTUCKY POLLUTANT DISCHARGE ELIMINATION SYSTEM

FORM NOI-SWCA - INSTRUCTIONS

SECTION IV - IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED
Name of Receiving Water: Provide the names of the each water body receiving discharges from the site. Provide only official USGS names do not
provide local names

Anticipated number of discharge points: Indicate the number of discharge points to each receiving water body.

Location of anticipated discharge points: Provide the latitude and longitude of each discharge point. Add points as necessary.

Receiving Water Body Stream Use Designation: Check all appropriate boxes

Antidegradation Categorization: Select from the drop down box one of the following:

Outstanding National Resource Water

Exceptional Water

High Quality Water

Impaired Water

SECTION V - IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED
Name of MS4: Provide the name of the MS4 to which the activity will discharge

Number of discharge points to the MS4: Indicate the number of discharge points

Location of each discharge point: Provide the latitude and longitude of each discharge point. Add points as necessary

Date of application/notification to the MS4 for construction site permit coverage: Indicate the date the MS4 has or will be notified.
SECTION VI - CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY

Will the project require construction activities in a water body or the riparian zone: Select Yes or No from the drop down box.

If Yes, describe scope of activity: Provide a brief description of the activity (ies) that will take place in the water body or the riparian zone.
Is a Clean Water Act 404 permit required: Select Yes or No from the drop down box.

Is a Clean Water Act 401 Water Quality Certification required: Select Yes or No from the drop down box.

SECTION VII - NOI PREPARER INFORMATION

Provide the name, mailing address, telephone number and eMail address of the person preparing the NOI.

SECTION VIII —Attachments

Attach a USGS topographic map indicating the location of the activity and the proposed discharge points.

SECTION IX - CERTIFICATION

Provide the name, mailing address, telephone number and eMail address of the person who is responsible for the activity

Signature: Provide full name of the responsibility party. This will constitute a signature.

The NOI must be signed as follows:

Corporation: by a principal executive officer of at least the level of vice president
Partnership or sole proprietorship: by a general partner or the proprietor respectively

DEP May 19, 2009
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SPECIAL NOTE
FOR
MANDATORY PRE-BID MEETING

Pike County
US 460, Section 5, near Elkhorn City, KY
Iltem No. 12-263.55

The Department of Highways will conduct a Mandatory Pre-Bid Meeting for
the subject project. The Pre-Bid Meeting is scheduled for October 19, 2016
at 1:30 p.m. at the Kentucky Department of Highways, Transportation
Office Building, 200 Mero Street, Frankfort, KY 40622.

Any company that is interested in bidding on the subject project or being
part of a joint venture must be represented at the Pre-Bid Meeting by at
least one person of sufficient authority to bind the company. No individual
can represent more than one company. At the meeting a roster will be
taken of the representatives present. Only companies represented at the
meeting will be eligible to have their bids opened at the date of the letting.

The purpose of the meeting is to familiarize all prospective bidders with the
contract requirements.

Department of Highways officials will be present at the meeting to answer
guestions concerning the project.

Contract ID: 161054
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard

Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2016.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Revision:

Subsection:

101.03 DEFINITIONS

Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Revision:

Subsection:

102.15 Process Agent.

Replace the 1st paragraph with the following:

Every corporation doing business with the Department shall submit evidence of compliance
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and
271B.16-220, and file with the Department the name and address of the process agent upon
whom process may be served.

Revision:

Subsection:

105.13 Claims Resolution Process.

Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no
longer available through the forms library and are forms generated within the AASHTO
SiteManager software.

Revision:

Subsection:

108.01 Subcontracting of Contract.

Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s
written consent. If the Contractor chooses to subcontract any portion of the Contract, a written
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must
perform with his own organization work amounting to no less than 30 percent of the total
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be
performed by the Contractor and will require the Contractor to maintain a supervisory role over
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in
the computation of total dollar amount subcontracted. Subcontract percentages are based upon
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied musf
be made within 7 calendar days from receipt of payment from the Engineer. Upon request by
the Engineer, provide proof that payment has been made to the subcontractor within the 7
calendar days. Progress payments may be withheld for failure to comply with this request

Contract ID: 161054
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of
the Contract does not, under any circumstances, relieve the Contractor or the surety of their
respective liabilities and obligations under the Contract. The Engineer will make transactions
only with the Contractor. The Engineer will recognize subcontractors only in the similar
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects. No additional paperwork is needed
when equipment is rented from a commercial rental company unless the leased equipment
comes with an operator. In these circumstances, payroll records for the operator of the leased
equipment must be maintained and submitted by the contractor in accordance with Department
policy.

Lease agreements between contractors that involve equipment only will require the submittal of
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of
these requirements, the Engineer reserves the right to withhold payment for the work which
was performed in violation of these requirements. This provision does not include the lease or
use of equipment from a corporation or company wholly owned by the Contractor. The
Contractor shall not use equipment in the performance of the Contract to which title is not held
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental
Form until the situation has ended. After the emergency situation ends, immediately remove
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental
Form to the Engineer.

Revision:

Subsection:

108.03 Preconstruction Conference.

Replace 8) Staking with the following:

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization

Delete the following item from the table.

Crushed-Sandstone Base (CementTreated)
Subsection: |110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:

Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Revision:

Subsection:

112.03.12 Project Traffic Coordinator (PTC).
Replace the last paragraph of this subsection with the following:
Ensure the designated PTC has sufficient skill and experience to properly perform the task

assigned and has successfully completed the qualification courses.

Contract ID: 161054
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Revision:

Subsection:

112.04.18 Diversions (By-Pass Detours).

Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Revision:

Subsection:

201.03.01 Contractor Staking.

Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

201.04.01 Contractor Staking.

Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

206.04.01 Embankment-in-Place.

Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Revision:

Subsection:

208.02.01 Cement.

Replace paragraph with the following:

Select Type I or Type II cement conforming to Section 801. Use the same type cement
throughout the work.

Revision:

Subsection:

208.03.06 Curing and Protection.

Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A
curing day consists of a continuous 24-hour period in which the ambient air temperature does
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized
subgrade. The Department may allow a shortened curing period when the Contractor requests.
The Contractor shall give the Department at least 3 day notice of the request for a shortened
curing period. The Department will require a minimum of 3 curing days after final compaction.
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for
each lane when a shortened curing time is requested. The Department will test cores using an
unconfined compression test. Roadbed cores must achieve a minimum strength requirement of
80 psi.

Revision:

Subsection:

208.03.06 Curing and Protection.
Replace paragraph eight with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.

Contract ID: 161054
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: |Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)
10% Ryegrass, Perennial (Lolium perenne)
5% White Dutch Clover (Trifolium repens)

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |2)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type II at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8,9, 10, 11, and
12. Apply seed mix Type III at a minimum application rate of 100 pounds per acre. If adjacent
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision: |Change the title of part to D) Fertilizer.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established.
Use fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: |Delete the second paragraph.
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Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: |212.04.05 Fertilizer.

Revision: |Replace the entire section with the following:
The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.

Subsection: |212.05 PAYMENT.

Revision: |Delete the following item code:
Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton

Subsection: |212.05 PAYMENT.

Revision: |Add the following pay items:
Code Pay Item Pay Unit
05963 Initial Fertilizer Ton
05964  20-10-10 Fertilizer Ton
05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision:
Replace the third paragraph with the following:
After exposing areas of erodible material, make every effort to stabilize and protect the areas as
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.
Temporary stabilization practices on those portions of the project where construction activities
have temporarily ceased shall be initiated within 14 days of the date of activity cessation. The
Engineer will suspend grading operations for instances where the Contractor fails to sustain
erosion control measures to effectively control erosion and to prevent water pollution in
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on
current estimates until corrective work has been initiated and is continuously progressing to
remediate noted deficiencies. Additionally, should noted deficiencies not be adequately
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated
damages rate until all aspects of the work have been completed.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: |Replace the second sentence with the following:
The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision: |Add the following paragraph below Number 3) VMA:
Retain the AV/VMA specimens and one additional corresponding G,,,, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a
mixture sample for 5 working days for mixture verification testing by the Department. When
the Department's test results do not verify that the Contractor's quality control test results are
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and
specimens from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:
Perform coring by the end of the following work day.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an
immediate shutdown, continue work and the Department will make an evaluation of
acceptability according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage
Generator. For specialty mixtures, the Department will perform one AC and one gradation
determination per lot according to the corresponding procedures as given in Subsection
402.03.02. However, Department personnel will not perform AC determinations according to
KM 64-405. The Contractor will obtain a quality control sample at the same time the
Department obtains the mixture verification sample and perform testing according to the
procedures given in Subsection 402.03.02. If the Contractor's quality control sample is verified
by the Department's test results within the tolerances provided below, the Contractor's sample
will serve as the quality control sample for the affected sublot. The Department may perform
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:

When the paired t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.
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Subsection: (402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:
When differences between test results are not within the tolerances listed below, the
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department's data are possibly)|
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: |402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots,
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: [402.03 CONSTRUCTION.

Revision: |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split
it according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department
will evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within + 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.04 Dispute Resolution.

Revision: |Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision:  |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.01 Description.

Revision: |Replace the sentence three and four of the first paragraph with the following:
Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT)
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality
Control concerns arising during work performed under section 403.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision: |Replace the first sentence with the following:

In addition to the equipment specified above, provide a MTV with the following minimum

characteristics:
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Subsection: [403.03.03 Preparation of Mixture

Part: C) Mix Design Criteria

Number: |2)

Revision: |Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will
approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface
mixtures.

Subsection: |412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.

Subsection: [412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement
for that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision: |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision: |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B
when ride quality is specified in the Contract. Category B ride quality requirements shall apply
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [501.03.05 Weather Limitations and Protection.

Revision: |Replace the reference to Subsection 501.03.19 in Paragraph 5, with Subsection 501.03.20.

Subsection: |601.02.02 Cement

Revision: |Replace the third sentence with the following: The Department will allow the use of Type
IP(220), Type IS(<30), Type IL, Type II, and Type III when the Engineer approves.

Subsection: |601.02.02 Cement

Revision:  |Replace the fifth sentence with the following: If unsatisfactory test results are obtained using

Type IP(<20), Type IS(<30), Type IL, Type 11, or Type III cement complete the work using
Type I cement.
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Subsection: [601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: |Replace the section with the following:
Furnish a trip ticket containing the minimum information shown in the table below. Certify that
the data on the ticket is correct and that the mixture conforms to the approved mix design.
Ensure that the plant manager or a Level II concrete technician signs the ticket. The
Department's jobsite inspector will complete all other necessary information on the back of the
trip ticket.
Contract Id: Proj. Number: |Date: County: |
Truck No: Producer Name: SiteManager Sample Id:
Qty{vds?): Time Loaded (Non Agitated Concrete Only):
Begin Mixing Time: AM PM REW
Set Retarder Used Yes Type Mo
Water Reducer Used Yes Type Mo
Water Underrun Gal,-“‘fu:l3 Total Gallons
Design W,/C:  |Actual W/C: |5Iump {inches)
Batch Weight Information:
Material: Description: Design Otv: Reguired: Batched: 28War: %Moisture: Actual:
Remarks:
*The data on this ticket is correct for the approved concrete mix design.®
Signature: Date:
KRMCA Level 1l Technician or Plant Manager
Subsection: (601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: |Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS
CLASSES OF CONCRETE as follows: Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1
or blended hydraulic cement"
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: |Revise part C) header to read as follows: Mixtures Using Type [P(<20), IS(<30), and IL
Cement and Mineral Admixtures.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |1)
Revision: |Revise first sentence to read as follows: Type IP(<20), IS(<30), IL Cement.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |2)
Revision: |Revise second sentence to read as follows: The use of fly ash, blast furnace slag cement, or
micosilica in concrete is the Contractor's option.
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Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Revision: |Revise the first sentence in the second paragraph to read as follows: When the ability to use
blast furnace slag cement or microsilica has not been demonstrated have the concrete producer
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and [(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise first sentence to read as follows: Blast Furnace Slag Cement

Subsection: (601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise second sentence to read as follows: When added as a separate ingredient, use Grade
120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag
cement to reduce the quantity of Type IS(<30) cement.

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |In part b), replace all references to "GGBF slag" with "blast furnace slag cement".

Subsection: [601.03.04 Classes and Primary Uses

Part: H) Class M1

Revision: |Revise part H) to read as follows: High early strength for bridge joint repair and full or partial
depth bridge deck patching. (Type 1 cement or blended hydraulic cement)

Subsection: [603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision: |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the
beam is placed in the final location and prior to placing steel reinforcement. At locations where]
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection:
Revision:

611.03.02 Precast Unit Construction.

Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions)
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the
following exceptions and additions:

Subsection: [613.03.01 Design.

Number: |2)

Revision: |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications"

Subsection: |615.06.02

Revision: |Add the following sentence to the end of the subsection.
The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: |615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision: |Replace the subsection with the following:
Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and
AASHTO 2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric
shall be measured between the outer most longitudinal wires of each fabric sheet. For
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more
than 8 inches. The spacing center to center of the longitudinal distribution steel for either line
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision: |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8§ inches.
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Subsection:
Revision:

615.08.01 Type of Test Specimen.

Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on
the first batch of concrete. Acceptable start-up results are required for production of the first
unit. After the first unit has been established, random acceptance testing is performed daily for
each 50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and
temperature tests, a minimum of one set of cylinders shall be required each time plastic
property testing is performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision: |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [701.04.16 Deduction for Pipe Deflection.

Revision: |Insert the following at the end of the paragraph:

The section length is determined by the length of the pipe between joints where the failure
occurred.

Subsection: |716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [716.03.02 Lighting Standard Installation.

Revision: |Replace the paragraph with the following:

Locate poles to avoid trees, drainage, structures, etc. Regardless of the station & offset noted,
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper
illumination. If any pole needs to be relocated from stations indicated, the Division of Traffic
Operations shall be contacted. When submitting brochures for suggested luminaires include
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type
of luminaire. Submit the photometric data in a digital IES format to the Division of Traffic
Operations. Include with the submittal a point of contact and phone number to answer
technical questions about the luminaire.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: |1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12

of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: |Replace the first three sentences of the first paragraph with the following: Install each high
mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires
with light patterns as indicated. Orient luminaires as shown in Plans.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: |2) Concrete Base Installation

Revision: |Modification of Chart and succeeding paragraphs within this section:

Drlled Shaft Depth Data
3:1 Ground 2:1 Ground 1.3:1 Ground
Level Ground Slope Slope Slope &
Soil Fock Soil Fock Soil Fock Soil Fock
17 ft T ft 19 ft T it 20 ft T it o T ft
Steel Fequirements
Wertical Bars Ties or Spiral
. Spacing or
Size Total Size " itch
=10 16 =4 12 inch

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for
design.

Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the design table. The total length of the shaft need not be longer than that of
soil alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the Geotechnical Branch if such conditions

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible
materials are present at the time of the concrete placement. If the drilled hole contains standing
water, the concrete shall be placed using a tremie to displace water. Continuous concrete flow
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no
movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage

is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation

construction.
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Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision: |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes.

Subsection: [716.03.04 Conduit Installation.

Revision: |Replace the first two sentences of the paragraph with the following: Provide rigid steel
conduit encasement for all conductors except as specified in the Contract. Provide conduit that
is listed on the Department’s List of Approved Materials.

Subsection: [716.03.04 Conduit Installation.

Part: A) Conduit Requirements in Junction Boxes.

Number: |1) Highmast Ducted Cable.

Revision: |Replace the first two sentences with the following: Install conduit horizontally through the
junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the
junction box.

Subsection: [716.03.04 Conduit Installation.

Revision:  |Add the following to the Part to the Subsection: G) Bore and Jack. Construction
methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.

Subsection: |716.03.08 Splicing.

Revision: |Replace the last sentence of the paragraph with the following: Ensure the splices are of the
correct size for the wire being used.

Subsection: [716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box and replace the last
sentence of the paragraph with the following: Any additional junction boxes shall be approved
by the Engineer.

Subsection: [716.03.13 Temporary Lighting.

Revision: |Change subsection heading to the following: 716.03.13 Temporary/Maintain Lighting.

Subsection: [716.03.13 Temporary /Maintain Lighting.

Revision: |Replace the entire section with the following:

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03. The Contractor shall submit his proposed
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting
elements are installed and a functional inspection has been performed on the new lighting
elements. The Contractor shall submit a proposed design for maintaining lighting to the
Division of Traffic Operations for approval at least 30 days before installation.
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Revision:

Subsection:

716.03.14 Remove Lighting.

Replace the section with the following: Remove all lighting equipment that is identified by
the Engineer as no longer necessary including, but not limited to, the following: pole bases,
poles, junction boxes, cabinets, and wood poles. Pole bases shall be removed a minimum of
one foot below finished grade by chipping off or other method that is approved by the
Engineer. Dispose of all removed concrete off right-of-way. Wood poles shall be removed a
minimum of one foot below finished grade. Backfill holes with material approved by the
Engineer. Conduit may be abandoned in the ground. All materials shall be removed from the
project as directed by the Engineer. Transformers not owned by a utility shall be tested for
PCB's and disposed of in accordance with state regulations.

Subsection: |716.03.15 Painting.

Revision:

Replace the first sentence with the following: Clean non-galvanized or damaged surfaces of
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: |716.04.01. Poles.

Revision: |Change the subsection heading to 716.04.01 Pole and replace the last sentence of the
subsection with the following: The Department will not measure anchor bolts, washers, nuts,
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider
them incidental to this item of work.

Subsection: [716.04.02 High Mast Pole.

Revision:

Replace the second sentence with the following: The Department will not measure the
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring,
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,,
adjustment and calibration of the unit to provide the desired operation, and any associated
hardware for payment and will consider them incidental to this item of work.

Subsection: |716.04.03 Bracket.

Revision: |Replace the second sentence with the following: The Department will not measure any
associated hardware needed for attaching the bracket to the pole for payment and will consider
them incidental to this item of work.

Subsection: |716.04.04 Pole Base.

Revision: |Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.

Subsection: |716.04.04 Pole Bases.

Revision: |Insert the following:

A. Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.

B. Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Revision:

Subsection:

716.04.05 Pole Base in Median Wall.

Replace the last sentence with the following: The Department will not measure conduits,
fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Revision:

Subsection:

716.04.06 Transformer Base.

Replace the last sentence with the following: The Department will not measure transformer
door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Revision:

Subsection:

716.04.07 Pole with Secondary Equipment.
Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.

Revision:

Subsection:

716.04.07 Pole with Secondary Control Equipment.

Replace the second and third sentence with the following: The Department will not measure
mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of]
work. The filling of unused holes will also be considered incidental to this item of work.

Revision:

Subsection:

716.04.08 Lighting Control Equipment.

Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure the concrete base, excavation, backfilling, restoration, any
necessary anchors, electrical inspection fees, and required building fees involving utility
secondary/primary service for payment and will consider them incidental to this item of work.
The Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The Department will not measure the filling of any unused holes with and will consider
them incidental to this item of work.

Revision:

Subsection:

716.04.09 Luminaire.

Replace the paragraph with the following: The Department will measure the quantity as
each individual unit furnished and installed. The Department will not measure lamps, starters,
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for
payment and will consider them incidental to this item of work.

Revision:

Subsection:

716.04.10 Fused Connector Kits.

Replace the heading with the following: 716.04.10 Fuse Connector Kits.
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Subsection:

Revision:

716.04.10 Fuse Connector Kits.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure fuses/lugs for
payment and will consider them incidental to this item of work.

Subsection: |716.04.11 Conduit.

Revision: |Replace the second sentence with the following: The Department will not measure installation
in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps,
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and
will consider them incidental to this item of work.

Subsection: [716.04.12 Markers.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed.

Subsection: |716.04.13 Junction Box.

Revision:  |Replace the subsection title with the following: Electrical Junction Box Type Various.

Subsection: [716.04.13 Electrical Junction Box Type Various.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of]
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment , and will consider them incidental to this item of work.

Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Delete Part A.

Subsection: [716.04.14 Trenching and Backfilling.

Revision: |Replace the section with the following: The Department will measure the quantity in linear
feet. The Department will not measure excavation, backfilling, underground utility warning
tape (if required), and the restoration of disturbed areas to original condition for payment and
will consider them incidental to this item of work.

Subsection: [716.04.15 Wire or Cable.

Revision: |Replace the section with the following: The Department will measure the quantity in linear feet
furnished and installed. The Department will not measure installation within conduit, splice
boots, and any other hardware required for installing cable for payment and will consider them
incidental to this item of work.

Subsection: [716.04.16 Ducted Cable.

Revision: |Replace the second sentence of the paragraph with the following: The Department will not
measure installation within trench or conduit and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [716.04.17 Temporary Lighting

Revision:  |Rename the subsection as follows: 716.04.17 Temporary Lighting/Maintain Lighting.
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Subsection:
Revision:

716.04.17 Temporary Lighting/Maintain Lighting.

Delete the paragraph and add the following parts:

A) Temporary Lighting. The Department will measure the quantity by lump sum. The
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling,
control equipment, all relocations and removal, design (if required), and any other necessary
hardware to make a complete installation for payment and will consider them incidental to this
item of work.

B) Maintain Lighting. The Department will measure the quantity by lump sum. The
Department will not measure maintenance of lighting elements and design (if required) for
payment and will consider them incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: |Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the lighting
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: [716.04.19 Remove Pole Base.

Revision: |Delete Subsection.

Subsection: [716.04.20 Bore and Jack Conduit.

Revision: |Renumber Subsection to 716.04.19 Bore and Jack Conduit.

Subsection: [716.04.19 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.

Subsection: |716.05 PAYMENT.

Revision: |Revise the following under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04700-04701  Pole(Various)Mtg Ht Each
04710-04714  Pole(Various)Mtg Ht High Mast Each
04810-04811 Electrical Junction Box (Various) Each
20391NS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each
04770-04773  Luminaire (Various) Each

04780 Fuse Connector Kit Each
20410ED Maintain Lighting Lump Sum
04941 RemovePole Base——————— Hael

Subsection: |723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision: |Replace the title with the following: 723.03.02 Pole and Base Installation.
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Subsection: [723.03.02 Pole and Base Installation.

Revision: |Replace the first paragraph with the following: Regardless of the station and offset noted,
locate all poles/bases behind the guardrail a minimum of four feet from the front face of the
guardrail to the front face of the pole base. Orient the handhole door away from traffic travel
path. If pole base is installed within a sidewalk the top of the pole base shall be the same grade
as the sidewalk.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: |Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Insert the following sentence at the beginning of the first paragraph: Install pole bases 4 to 6
inches above grade.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Replace the second paragraph with the following: For concrete base installation, see Subsection
716.03.02 B), 2), Paragraphs 2-6. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Pole and Base Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: |Replace the second sentence with the following: If over 12 feet high the base shall have the
minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.

Subsection: |723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: [723.03.03 Trenching.

Revision: |Replace the first sentence with the following: See Subsection 716.03.03 (B).

Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision: |Delete Part A) Under Roadway.

Subsection: [723.03.05 Conduit Requirements in Junction Boxes.

Revision: |Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits. See Subsection 716.03.09.

Subsection: [723.03.06 Coupling Installation.

Revision: |Delete the Subsection and replace with the following:
723.03.06 Painting. See Subsection 716.03.15.

Subsection: (723.03.07 Bonding Requirements.

Revision: |Delete the Subsection and replace with the following:
723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: [723.03.08 Painting.

Revision: |Replace with 723.03.06 Painting. See Subsection 716.03.15.

Subsection: [723.03.09 Underground Warning Tape.

Revision: |Renumber Subsection to 723.03.08 Underground Warning Tape.

Subsection: [723.03.10 Backfilling and Disturbed Areas.

Revision: |Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.

Subsection: (723.03.11 Wiring Installation.

Revision: |Renumber Subsection to 723.03.10 Wiring Installation.

Subsection: (723.03.10 Wiring Installation.

Revision: |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.

Revision:  |Renumber Subsection to 723.03.11 Loop Installation.

Subsection: [723.03.11 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet
of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.03.13 Grounding Installation.

Revision: |Renumber Subsection to 723.03.12 Grounding Installation.

Subsection: (723.03.12 Grounding Installation.

Revision: |Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".

Subsection: [723.03.14 Splicing.

Revision: |Renumber Subsection to 723.03.13 Splicing.

Subsection: [723.03.13 Splicing.

Revision: |Delete the reference to (IMSA 19-2) from the Sth sentence of the paragraph.

Subsection: [723.03.15 Painting.

Revision: |Delete Subsection.

Subsection: (723.03.14 Splicing.

Revision: |Replace with new Subsection 723.03.14 Remove Signal Equipment.

Subsection: [723.03.14 Remove Signal Equipment.

Revision: |Insert the following for the new subsection: Remove all traffic signal equipment that is
identified by the Engineer as no longer necessary including, but not limited to, the following:
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers. Pole
bases shall be removed a minimum of one foot below finished grade by chipping off or other
method that is approved by the Engineer. Dispose of all removed concrete off right-of-way.
Wood poles shall be removed a minimum of one foot below finished grade. Backfill holes with|
material approved by the Engineer. Conduit may be abandoned in the ground. Contact the
district traffic Engineer to determine if any removed signal equipment needs to be returned to
the district and to determine the location/time for such deliveries.

Subsection: [723.05.16 Drawings.

Revision:  |Renumber the Subsection to 723.03.15 Drawings.
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Subsection:
Revision:

723.03.15 Drawings.

Replace Subsection with the following: Before final inspection of the traffic control device,
provide a complete set of reproducible as-built drawings that show the arrangement and
locations of all equipment including: junction boxes, conduits, spare conduits, etc. Keep a
daily record of all conduits placed in trenches, showing the distance from the pavement edge,
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection:

723.03.17 Acceptance and Inspection Requirements.

Revision: |Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.

Subsection: (723.03.16 Acceptance and Inspection Requirements.

Revision: |Replace the first paragraph of the section with the following: See Subsection 105.12. In
coordination with the District Traffic Engineer, energize traffic control device as soon as it is
fully functional and ready for inspection. After the work has been completed, conduct an
operational test demonstrating that the system operates in accordance with the Plans in the
presence of the Engineer. The Department will also conduct its own tests with its own
equipment before final acceptance. Ensure that the traffic control device remains operational
until the Division of Traffic Operations has provided written acceptance of the electrical work.

Subsection: |723.04.01 Conduit.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and
will consider them incidental to this item of work.

Subsection: |723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.02 Electrical Junction Box Type Various.

Revision:  |Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.03 Trenching and Backfilling.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape, and the restoration of disturbed areas to original
condition for payment and will consider them incidental to this item of work.

Subsection: [723.04.04 Open Cut Roadway.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental
to this item of work.

Subsection: [723.04.05 Loop Wire.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure splice boots, cable rings, and any other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: |723.04.06 Cable.

Revision: |Replace the second sentence of the subsection with the following: The Department will not

measure splice boots, cable rings, and any other hardware for payment and will consider them
incidental to this item of work.
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Revision:

Subsection:

723.04.07 Pole-Wooden.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Revision:

Subsection:

723.04.08 Steel Strain Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Revision:

Subsection:

723.04.09 Mast Arm Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Revision:

Subsection:

723.04.10 Signal Pedestal.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire,
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: |723.04.11 Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection: [723.04.12 Anchor.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: [723.04.13 Messenger.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure strand vises, bolts, washers, and other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: (723.04.14 Install Signal LED.

Revision: |Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.

Subsection: [723.04.14 Install Beacon Controller - 2 Circuit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as each

individual unit furnished and installed. The Department will not measure the controller
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods,
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and
required building fees involving utility secondary/primary service for payment and will
consider them incidental to this item of work.
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Subsection:
Revision:

723.04.15 Loop Saw Slot and Fill.

Replace the second sentence of the subsection with the following: The Department will not
measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole
for conduit, and grout for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.16 Pedestrian Detector.

Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign
for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.17 Signal.

Replace the second sentence of the subsection with the following: The Department will not
measure furnishing and installing LED modules, retroreflective tape, back plates, and any other
hardware for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.18 Signal Controller- Type 170.

Replace the second sentence of the subsection with the following: The Department will not
measure the concrete base, mounting the cabinet, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service,
electrical inspection fees, and building fees involving secondary/primary service for payment
and will consider them incidental to this item of work. The Department will also not measure
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches,
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.19 Beacon Controller - 2 Circuit.

Replace the second sentence of the subsection with the following: The Department will not
measure the controller housing, mounting equipment, S5-1 school zone sign, time clock, nema
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical
inspection fees, and required building fees involving utility secondary/primary service for
payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure the concrete base, mounting the
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary
pole mounting hardware, electric service, electrical inspection fees, and required building fees
involving utility secondary/primary service for payment and will consider them incidental to
this item of work. The Department will also not measure connecting the induction loop
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will
consider them incidental to this item of work. The Department will also not measure furnishing
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses,
ground rods, ground lugs, and ground wires for payment and will consider them incidental to
this item of work.

Subsection:
Revision:

723.04.21 Install Steel Strain Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure any necessary clamp assemblies for payment and will consider them incidental to this
item of work.
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Subsection: [723.04.22 Remove Signal Equipment.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the signal
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: (723.04.23 Install Span/Pole Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger or any other hardware necessary to install the sign for payment and will
consider them incidental to this item of work.

Subsection: [723.04.24 Install Pedestrian Head LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure the
installation of LED modules and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.25 Install Signal LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure
the installation of LED modules, retroreflective tape, back plates, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.26 Install Coordinating Unit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as
each individual unit installed. The Department will not measure radio, modem, cable(s),
antenna(s), router, repeater, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.27 Video Camera.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any
other necessary hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.28 Install Pedestrian Detector Audible.

Revision: |Replace the second sentence with the following: The Department will not measure installing
R10-3e sign, detector housing, and installing mounting hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.29 Audible Pedestrian Detector.

Revision:  |Replace the second sentence with the following: The Department will not measure furnishing
and installing the R10-3e sign, detector housing, and installing mounting hardware for payment
and will consider them incidental to this item of work.

Subsection: {723.04.30 Bore and Jack Conduit.

Revision: |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.
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Subsection: [723.04.31 Install Pedestrian Detector.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and
will consider them incidental to this item of work.

Subsection: [723.04.32 Install Mast Arm Pole.

Revision:  |Replace the second sentence with the following: The Department will not measure installation
of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [723.04.33 Pedestal Post.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, restoration, furnishing and installing concrete, reinforcing steel, anchor bolts,
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.34 Span Mounted Sign.

Revision: |Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.

Subsection: [723.04.34 Span/Pole-Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger, sign, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.35 Remove and Reinstall Coordinating Unit.

Revision: |Add the following sentence to the end of the subsection: The Department will not measure
removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router,
repeater, and any other necessary hardware for payment and will consider them incidental to
this item of work.

Subsection: [723.04.36 Traffic Signal Pole Base.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider
them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware
for payment and will consider them incidental to this item of work.

Subsection: [723.04.39 Install Antenna.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure any other materials necessary to complete the installation for payment and will
consider them incidental to this item of work.
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Subsection: [723.05 PAYMENT.
Revision: |Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number
24526ED under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each
23052NN Span/Pole-Mounted Sign Each
24526ED Install Beacon Controller 2 Cir Each

Subsection: [801.01 REQUIREMENTS
Revision: |Replace first sentence in paragraph one with the following: Provide Portland cementor
blended hydraulic cement from approved mills listed in the Department's List of Approved

Materials.

Subsection: [801.01 REQUIREMENTS

Number: |1)

Revision: |Replace first sentence with the following: Type I, IL, III, and IV Portland cement conforms to
ASTM C 150.

Subsection: [801.01 REQUIREMENTS

Number: |3)

Revision: |Replace the first sentence with the following: Type IP (<20), Portland-pozzolan cement,
conforms to ASTM C595, and the following additional requirements to Type IP (£20).

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of tests performed on the fly ash used
in the manufacture of the Type [P(<20) cement shipped to the project.

Subsection [801.01 REQUIREMENTS

Number: |3)

Part: d)

Revision: |Rename Part d) to Part ¢)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IP(<20) cement throughout the project, unless the Engineer approved a change in brand in

writing.
Subsection: [801.01 REQUIREMENTS
Number: |4)

Revision:  |Replace first sentence with the following: Type IS(<30), Portland blast furnace slag cement,
conforms to ASTM C 595 and the following requirements:
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Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: a)

Revision:  |Replace part a) with the following: Use Grade 100 or 120 blast furnace slag cement
conforming to the requirements of ASTM C 989.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of the tests performed on the blast
furnace slag cement used in the manufacturing of the Type IS(<30) shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: d)

Revision: |Rename Part d) to Part c)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IS(<30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Revision: |Insert part 5) as the following: Type IL(5-15), Portland-limestone cement, conforms to ASTM
C 595 and the following additional requirements:

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: a)

Revision: |Insert part a) as the following: The cement manufacturer shall furnish to the Engineer reports
showing the results of test performed on the limestone used in the manufacture of the Type IL
cement shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: b)

Revision: |Insert part b) as the following: Use only one brand of Type IL cement throughout the project,
unless the Engineer approves a brand change in writing.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: c)

Revision: |Insert part c) as the following: The Type IL blended cement shall be an intimate and uniform
blend produced by intergrinding of the Portland cement and limestone.

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.
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Subsection:
Revision:

804.01.06 Slag.

Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand
only in asphalt surface applications.

Subsection:
Revision:

804.04 Asphalt Mixtures.

Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved
using cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent,
with a Jyr (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to
AASHTO TP 70.

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Revision:  [Replace the Elastic Recovery, % @ (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay ~ 90% Pay 80%Pay  70%Pay  50%Pay"’
MSCR recovery, %’ 60 Min. >58 56 55 54 <53
(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript{(3)

Revision:  |Replace @ with the following:

Perform testing at 64°C.

Subsection: [808.07 Polypropylene Waterproofing Membrane.

Revision: |Replace the paragraph and table with the following: Furnish a layered waterproofing
membrane. The layers will consist of an internal puncture resistant woven polypropylene fabrid
sandwiched between two rubberized mastic layers. The mastic will have a heavy polyethylene
membrane attached on the top and the bottom mastic layer will be covered by a protective
release film.

Subsection: [808.09 Acceptance.

Revision: |Replace the reference to "KMIMS" in the second paragraph with SiteManager.

Subsection: (811.10.04 Properties of the Coated Bar.

Part: B) Flexibility of Coating.

Revision: |Replace the second sentence of the paragraph with the following: Ensure that the coated bars
are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible
evidence of cracking the coating.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.
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Subsection: [814.04.02 Timber Guardrail Posts.

Revision: |Third paragraph, replace the reference to "AWPA C14" with "AWPA Ul, Section B,
Paragraph 4.1".

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA Ul.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B,
Paragraph 4.1".

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.

2) Delete the last paragraph of the subsection.

Subsection: [816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
4.1".

Subsection: [816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: [833.01.02 Sheeting Signs.

Revision: |Replace the second sentence with the following: Provide a thickness of 125 mils if any single
edge dimension of the sign exceeds 3 feet.

Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims, with the exception of the following: The Cabinet will waive the requirement
stated in the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast
poles (only). The minimum diameter at the base of the pole shall be 22 inches for high mast
poles (only).

Subsection (834.14.03 High Mast Poles.

Revision: |Remove the second and fourth sentence from the first paragraph.

Subsection [834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection:
Revision:

834.14.03 High Mast Poles.

Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.
Circumferential welded tube butt splices and laminated tubes are not permitted. Provide pole
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior
surface welds and the protective coating. The minimum length of the telescopic slip splices
shall be 1.5 times the inside diameter of the exposed end of the female section. Use
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally
welded to the tubes with a telescopic welded joint or a full penetration groove weld with
backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless
studs installed opposite the hinge to secure the handhole cover to the frame which includes
providing stainless steel wing nuts and washers. The handhole cover shall be manufactured
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is
permanently secured to the handhole frame to insure weather-tight protection. The hinge shall
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit
for the cover. The minimum clear distance between the transverse plate and the bottom
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements
of either ASTM A 123 (fabricated products) or ASTM A 153 (hardware items).

Subsection:
Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

Subsection: |834.17.01 Conventional.

Revision: |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the
fixture by providing the first two numbers of the wattage.

Subsection: [834.21.01 Waterproof Enclosures.

Revision: |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.
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Revision:

Subsection:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Revision:

Subsection:

835.07 Traffic Poles.
*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates

have a thickness 2 2 inches.
* Add the following sentence to the end of the fourth paragraph: The bottom pole diameter
shall not be less than 16.25 inches.

Revision:

Subsection:

835.07 Traffic Poles.

Replace the third sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Revision:

Subsection:

835.07 Traffic Poles.

Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section
834.25. The handhole frame shall have two stainless studs installed opposite the hinge to
secure the handhole cover to the frame which includes providing stainless steel wing nuts and
washers. The handhole cover shall be manufactured from 0.25 inch thick galvanized steel
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole
frame to insure weather-tight protection. The hinge shall be manufactured from 7 gauge
stainless steel to provide adjustability to insure a weather-tight fit for the cover. The minimum
clear distance between the transverse plate and the bottom opening of the handhole shall not be
less than the diameter of the bottom tube but needs to be at least 12 inches.

Revision:

Subsection:

835.07 Traffic Poles.

*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Revision:

Subsection:

835.07.01 Steel Strain Poles.

Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

835.07.01 Steel Strain Poles.

Replace number 7. after the second paragraph with the following: 7. Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Revision:

Subsection:

835.07.02 Mast Arm Poles.
Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky:.
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Subsection: [835.07.02 Mast Arm Poles.

Revision: |Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection: [835.07.03 Anchor Bolts.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision: |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING

Revision:  |Add the following to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE 11 FABRIC GEOTEXTILES FOR UNDERDRAINS

Revision:  |Add the following to the chart:

Property Minimum Value'” Test Method
CBR Puncture (1bs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Revision:  |Add the following to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 370 ASTM D6241
Permittivity (1/s) 0.05 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND
PAVEMENT EDGE DRAINS

Revision: |Add the following to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491
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Subsection:
Table:
Revision:

843.01.01 Geotextile Fabric.
TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Make the following changes to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 618 ASTM D6241
Apparent Opening Size U.S. #40® ASTM D4751

®) Maximum average roll value.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
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the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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SPECIAL NOTE FOR DRILLED SHAFTS

1.0 DESCRIPTION. Furnish all equipment, materials and labor necessary for constructing
reinforced concrete drilled shafts in cylindrically excavated holes according to the details
shown on the plans or as the Engineer directs. Construct the shaft to the lines and dimensions
shown on the plans, or as the Engineer directs. Section references herein are to the
Department’s 2012 Standard Specifications for Road and Bridge Construction.

2.0 MATERIALS.

2.1 Concrete. Use Class A Modified concrete unless otherwise shown on the plans.
The slump at the time of placement shall be 6.5 to 9.5 inches, the coarse aggregate shall be
size 67, 68, 78, 8 or 9M, and the water/cementitious material ratio shall not exceed 0.45.
Include water reducing and retarding admixtures. Type F high range water reducers used in
combination with retarding admixtures or Type G high range water reducers fully meeting
trial batch requirements are permitted and Class F fly ash is permitted in conformance with
Section 601. Design the mix such that the concrete slump exceeds 4 inches at 4 hours after
batching. If the estimated concrete transport, plus time to complete placement, exceeds 4
hours, design the concrete to have a slump that exceeds 4 inches or more for the greater time
after batching and demonstrate that the slump requirement can be achieved after the extended
time period using a trial batch.

Perform trial batches prior to beginning drilled shaft construction in order to demonstrate
the adequacy of the proposed concrete mix. Demonstrate that the mix to be used will meet the
requirements for temperature, slump, air content, water/cementitious material ratio, and
compressive strength. Use the ingredients, proportions and equipment (including batching,
mixing, and delivery) to be used on the project. Make at least 2 independent consecutive trial
batches of 3 cubic yards each using the same mix proportions and meeting all specification
requirements for mix design approval. Submit a report containing these results for slump, air
content, water/cement ratio, temperature, and compressive strength and mix proportions for
each trial batch to the Engineer for review and approval. Failure to demonstrate the adequacy
of the concrete mix, methods, or equipment to the Engineer is cause for the Engineer to
require appropriate alterations in concrete mix, equipment, and/or method by the Contractor to
eliminate unsatisfactory results. Perform additional trial batches required to demonstrate the
adequacy of the concrete mix, method, or equipment.

2.2 Steel Reinforcement. Provide Grade 60 deformed bars conforming to Section 811
of the Standard Specifications. Rail steel is permitted for straight bars only. Place according
to Section 602 of the Standard Specifications, this Special Note, and the plans. Use non-
corrosive centering devices and feet to maintain the specified reinforcement clearances.

2.3 Casings. Provide casing meeting the requirements of ASTM A 252 Grade 2 or
better unless otherwise specified. Ensure casing is smooth, clean, watertight, true and
straight, and of ample strength to withstand handling, installation, and extraction stresses and
the pressure of both concrete and the surrounding earth materials. Ensure the outside diameter
of casing is not less than the specified diameter of shaft.

Use only continuous casings. Cut off the casing at the prescribed elevation and trim to
within tolerances prior to acceptance. Extend casing into bedrock a sufficient distance to
stabilize the shaft excavation against collapse, excessive deformation, and/or flow of water if
required and/or shown on the plans.

Install from the work platform continuous casing meeting the design thickness
requirements, but not less than 3/8 inch, to the elevations shown on the plans. When drilled
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shafts are located in open water areas, extend casings above the water elevation to the plan tip
elevation to protect the shaft concrete from water action during concrete placement and
curing. All casing is permanent unless temporary casing is specified in the contract drawings
or documents. Permanent casing is incidental to the applicable drilled shaft unit bid price
unless noted otherwise in the contract. Temporary casing may be required for drilled shafts
not socketed into bedrock. If temporary surface casings are used, extend each casing up to the
work platform. Remove all temporary surface casing prior to final acceptance unless
otherwise permitted by the Central Office Construction Engineer.

Ensure casing splices have full penetration butt welds conforming to the current edition
of AWS D1.1 with no exterior or interior splice plates and produce true and straight casing.

2.4 Slurry. When slurry is to be used for installation of the Drilled Shaft, submit a
detailed plan for its use and disposal. The plan should include, but not be limited to the
following:

1) Material properties

2) Mixing requirements and procedures
3) Testing requirements

4) Placement procedures

5) Disposal techniques

Obtain the Central Office Division of Construction’s approval for the slurry use and
disposal plan before installing drilled shafts.

2.5 Tremies. Provide tremies of sufficient length, weight, and diameter to discharge
concrete at the shaft base elevation. Ensure the tremie diameter is least 6 times the maximum
size coarse aggregate to be used in the concrete mix and no less than 10 inches. Provide
adequate wall thickness to prevent crimping or sharp bends that restrict concrete placement.
Support tremies used for depositing concrete in a dry drilled shaft excavation so that the free
fall of the concrete does not cause the shaft excavation to cave or slough. Maintain a clean and
smooth tremie surface to permit both flow of concrete and unimpeded withdrawal during
concrete placement. Do not allow any aluminum parts to contact the concrete. Construct
tremies used to deposit concrete for wet excavations so that they are watertight and will
readily discharge concrete.

2.6 Concrete Pumps. Provide pump lines with a minimum diameter of 5 inches and
watertight joints.

2.7 Drop Chutes. Do not use aluminum drop chutes.
3.0 CONSTRUCTION.
3.1 Preconstruction.

3.1.1 Prequalification. The Department will require prequalification by the
Division of Construction Procurement before accepting a bid for the
construction of Drilled Shafts.

3.1.2 Pre-Bid Inspection. Inspect both the project site and all subsurface
information, including any soil or rock samples, prior to submitting a bid.
Contact the Geotechnical Branch (502-564-2374) to schedule a viewing of
the subsurface information. Failure to inspect the project site and view the
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subsurface information will result in the forfeiture of the right to file a claim
based on site conditions and may result in disqualification from the project.

3.1.3 Drilled Shaft Installation Plan. Upon request, the Department will review
a Drilled Shaft Installation Plan. Submit the plan no later than 45 calendar
days prior to constructing drilled shafts. Items covered in this plan should
include, but not be limited to the following:

1)

2)

3)
4)

5)

6)

7)

8)

9)

10)
11)
12)

Name and experience record of jobsite drilled shaft superintendent and
foremen in charge of drilled shaft operations for each shift.

List and size of proposed equipment including cranes, drills, augers,
bailing buckets, final cleaning equipment, de-sanding equipment, slurry
pumps, core sampling equipment, tremies or concrete pumps, casings,
etc.

Details of overall construction operation sequence and the sequence of
shaft construction in the bents or groups.

Details of shaft excavation methods including methods to over-ream or
roughen shaft walls, if necessary.

Details of slurry when the use of slurry is anticipated. Include methods
to mix, circulate, and de-sand the proposed slurry. Provide details of
proposed testing, test methods, sampling methods, and test equipment.
Details of proposed methods to clean shaft and inside of casing after
initial excavation.

Details of reinforcement handling, lifting, and placement including
support and method to center in shaft. Also include rebar cage support
during concrete placement and temporary casing removal.

Details of concrete placement including procedures for concrete tremie
or pump. Include initial placement, raising during placement, and
overfilling of the shaft to expel contaminated concrete.

Required submittals including shop drawings and concrete design
mixes.

Other information shown in the plans or requested by the Engineer.
Special considerations for wet construction.

Details of environmental control procedures to protect the environment
from discharge of excavation spoil, slurry (natural and mineral), and
concrete over-pour.

The Division of Construction will review the submitted procedure and

provide comments and recommendations. The Contractor is responsible for
satisfactory construction and ultimate performance of the Drilled Shaft.

3.2 General Construction. Construct drilled shafts as indicated in the plans or
described in this Special Note by either the dry or wet method. When the plans describe a
particular method of construction, use this method unless the Engineer permits otherwise.
When the plans do not describe a particular method, propose a method on the basis of its
suitability to the site conditions. Approval of this proposed method is contingent upon the
satisfactory results of the technique shaft.

The construction of the first drilled shaft or technique shaft will be used to determine if
the methods and equipment used by the contractor are sufficient to produce a completed shaft
meeting the requirements of the plans and specifications. Ability to control dimensions and
alignment of excavations within tolerances; to seal the casing into impervious materials; to
prevent caving or deterioration of subsurface materials by the use of slurry or other means; to
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properly clean the completed shaft excavation; to construct excavations in open water areas
when required by the plans; to establish methods for belling or over-reaming when required
by the plans; to determine the elevation of ground water; to satisfactorily handle, lift, place,
and support the reinforcement cage; to satisfactorily place concrete meeting the specifications
within the prescribed time frame; and to satisfactorily execute any other necessary
construction operations will be evaluated during construction of the first shaft(s). Revise the
methods and equipment as necessary at any time during the construction of the first shaft
when unable to satisfactorily carry out any of the necessary operations described above or
unable to control the dimensions and alignment of the shaft excavation within tolerances.
Accurately locate technique so they may be used in the finished structure unless directed
otherwise in the contract document or by the Engineer.

If at any time the Contractor fails to satisfactorily demonstrate, to the satisfaction of the
Engineer, the adequacy of methods or equipment and alterations are required, additional
technique shafts will be required at no additional cost to the Department and with no
extension of contract time. Additional technique shafts shall be located as near as possible to
the proposed production shafts but in a location as not to interfere with other construction
activities. Once approval has been given to construct production shafts, no changes will be
permitted in the methods or equipment used to construct the satisfactory shaft without written
approval of the Engineer.

Do not make a claim against the Department for costs of construction delays, or any
materials, labor, or equipment that may be necessary due to the Contractor’s failure to furnish
drilled shafts of a length sufficient to obtain the required bearing values, or for variations in
length due to subsurface conditions that may be encountered. Soundings, boring logs, soil
profiles, or other subsurface data included in the Contract documents are used by the
Department for design and making preliminary estimates of quantities and should be used
only at the risk of the Contractor for determining equipment, materials, or labor necessary for
drilling shafts as required by the contract.

When necessary, set temporary removable surface casing. Use surface casing of
sufficient length to prevent caving of the surface soils and to aid in maintaining shaft position
and alignment. Pre-drilling with slurry and/or over-reaming to the outside diameter of the
casing may be required to install the surface casing at some sites.

Provide equipment capable of constructing shafts to the deepest shaft depth shown in the
plans plus 15 feet, 20 percent greater than the longest shaft (measured from the ground or
water surface to the tip of the shaft), or 3 times the shaft diameter, whichever is greater.
Blasting excavation methods are not permitted.

Use permanent casing unless otherwise noted in the Contract. Place casing as shown on
the plans before beginning excavation. If full penetration cannot be attained, the Engineer
may direct that excavation through the casing be accomplished and the casing advanced until
reaching the plan tip elevation. In some cases, over-reaming to the outside diameter of the
casing may be required before placing the casing. Cut off the casing at the prescribed
elevation and leave the remainder of the casing in place. Do not use vibratory hammers for
casing installation within 50 feet of shafts that have been completed less than 24 hours.

3.2.1 Dry Construction Method. Use the dry construction method only at sites where
the ground water table and soil conditions (generally stiff to hard clays or rock
above the water table) make it feasible to construct the shaft in a relatively dry
excavation and where the sides and bottom of the shaft are stable and may be
visually inspected by the Engineer prior to placing the concrete. The dry
construction method consists of drilling the shaft excavation, removing
accumulated seepage water and loose material from the excavation, and placing
the shaft concrete in a relatively dry excavation.
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3.2.2 Wet Construction Method. Use the wet construction method at all sites where it
is impractical to excavate by the dry method. The wet construction method
consists of drilling the shaft excavation below the water table, keeping the shaft
filled with water (including natural slurry formed during the drilling process) or
slurry as defined in part 2.4 of this Special Note, desanding and cleaning the
slurry as required, final cleaning of the excavation by means of a bailing bucket,
air lift, submersible pump or other approved devices and placing the shaft
concrete (with a tremie or concrete pump beginning at the shaft bottom) which
displaces the water or slurry as concrete is placed.

Where drilled shafts are located in open water areas, construct the shafts by
the wet method using casings extending from above water elevation to the plan
casing tip elevation to protect the shaft concrete from water action during
placement and curing. Install the casing in a manner that will produce a positive
seal at the bottom of the casing.

3.3 Slurry. When the Contractor elects to use slurry, adjust construction operations so
that the slurry is in contact with the bottom 5 feet of the shaft for less than 4 hours unless the
Engineer approves otherwise. If the 4-hour limit is exceeded, over-ream the bottom 5 feet of
shaft.

3.4 Cleaning. Over-reaming, cleaning, or wire brushing the sidewalls of the shaft
excavation and permanent casings may be necessary to remove the depth of softening or to
remove excessive slurry cake buildup as indicated by sidewall samples or other test methods
employed by the Engineer. Over-ream around the perimeter of the excavation a minimum
depth of 1/2 inch and maximum depth of 3 inches.

3.5 Subsurface Exploration. Take subsurface exploration borings when shown on the
plans or as the Engineer directs to determine the character of the material that the shaft
extends through and the material directly below the shaft excavation. Complete subsurface
exploration borings prior to beginning excavation for any drilled shaft in a group. Unless
directed otherwise, extend subsurface exploration borings a minimum depth of 3 shaft
diameters but not less than 10 feet below the bottom of the anticipated tip of drilled shaft
excavation as shown on the plans. For subsurface exploration borings where soil sampling is
required use thin-wall tube samples and perform standard penetration tests according to the
Department’s current Geotechnical Manual. When shafts extend into bedrock, soil samples
are not required unless otherwise specified. Perform rock core drilling according to the
Department’s Geotechnical Manual. When the Engineer directs, perform additional
subsurface exploration borings prior to drilled shaft construction. Measure soil samples
and/or rock cores and visually identify and describe them on the subsurface log according to
the Department’s current Geotechnical Manual. Subsurface exploration borings must be
performed by contractors/consultants prequalified by the Department’s Division of
Professional Services for Geotechnical Drilling Services at the time that field work begins.

The Engineer or geotechnical branch representative may be on-site during the subsurface
exploration process to evaluate the soil and/or rock core samples. The Engineer or
geotechnical branch representative will determine the need to extend the borings to depths
greater than the depths previously specified. Handle, label, identify, and store soil and/or rock
samples according to the Department's current Geotechnical Manual and deliver them with the
subsurface logs to the geotechnical branch’s rock core lab in Frankfort within 24-hours of
completing the borings, unless directed otherwise.

The Engineer will inspect the soil samples and/or cores and determine the final depth of
required excavation (final drilled shaft tip elevation) based on evaluation of the material's
suitability. The Engineer will establish the final tip elevations for shaft locations, other than
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those for which subsurface exploration borings have been performed, based on the results of
the subsurface exploration. Within 15 calendar days after completion of the subsurface
exploration borings, the Engineer will notify the contractor of the final tip elevations for shaft
locations.

3.6 Excavations. The plans indicate the expected depths, the top of shaft elevations,
and the estimated bottom of shaft elevations between which the drilled shaft are to be
constructed. Drilled shafts may be extended deeper when the Engineer determines that the
material encountered while drilling the shaft excavation is unsuitable and/or is not the same as
anticipated in the design of the drilled shaft. Drilled shafts may be shortened when the
Engineer determines the material encountered is better than that anticipated.

Begin drilled shaft excavation the excavation, excavation inspection, reinforcement
placement, and concrete placement can be completed as one continuous operation. Do not
construct new shafts within 24 hours adjacent to recently completed shafts if the center-to-
center spacing is less than 3 shaft diameters.

Dispose of excavated material removed from the shaft according to the Standard
Specifications or the contract documents.

Do not allow workmen to enter the shaft excavation for any reason unless both a suitable
casing has been installed and adequate safety equipment and procedures have been provided
to the workmen entering the excavation. Recommended Procedures for the Entry of Drilled
Shaft Foundation Excavations, prepared by ADSC: The International Association of
Foundation Drilling provides guideline recommendations for down-hole entry of drilled
excavations.

3.7 Obstructions. Remove subsurface obstructions at drilled shaft locations. Such
obstructions may include man-made materials such as old concrete foundations or natural
materials such as boulders. Blasting is not permitted.

3.8 Inspections of Excavations. Provide equipment for checking the dimensions and
alignment of each shaft excavation. Determine the dimensions and alignment of the shaft
excavation under the observation and direction of the Engineer. Provide equipment necessary
to verify shaft cleanliness for the method of inspection selected by the Engineer.

Measure final shaft depths with a weighted tape or other approved methods after final
cleaning. Ensure the base of each shaft has less than % inch of sediment at the time of
concrete placement. For dry excavations, do not allow the depth of water to exceed 3 inches
for tremie or pump methods of concrete placement. Verify shaft cleanliness to the Engineer
using direct visual inspection or other method the Engineers determines acceptable. Video
camera or underwater inspection procedures may be used if specified in the plans. Inspect the
side surfaces of rock sockets to ensure they are rough and of such condition to ensure bond
between the shaft concrete and the rock. Calipers, bent rods, or other devices may be used to
inspect the diameter and roughness of rock sockets. When the Engineer directs, mechanically
roughen surfaces found to be smooth.

3.9 Reinforcing Steel Cage Fabrication and Placement. Assemble the reinforcing
steel cage, consisting of longitudinal bars, ties, spirals, cage stiffener bars, spacers, centering
devices, and other necessary appurtenances and place as a prefabricated unit immediately after
the shaft excavation is inspected and accepted, and just prior to concrete placement.

Tie the reinforcing steel with 100 percent double-wire ties and provide support so that it
will remain within allowable tolerances for position. Locate splices as shown on the plans.
Splice no more than 50 percent of the longitudinal reinforcing within 2-lap splice lengths of
any location or within 3 feet of the splice location if approved mechanical connectors are
used. All splices are to be in accordance with plan details. Use bands, temporary cross ties,
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etc. as required to provide a reinforcement cage of sufficient rigidity to prevent racking,
permanent deformations, etc. during installation.

Use concrete centering devices or other approved non-corrosive centering devices at
sufficient intervals along the length of the reinforcement cage to ensure concentric spacing for
the entire cage length. As a minimum, provide a set of non-corrosive centering devices at
intervals not exceeding 5 feet throughout the length of the shaft. When the size of the
longitudinal reinforcement exceeds one inch in diameter the minimum spacing may be
increased to 10 feet. As a minimum, provide a set of centering devices within 2 feet of the top
and 2 feet of the bottom of the shaft. In addition provide one set of centering devices 2 feet
above and 2 feet below each change in shaft diameter. Provide feet (bottom supports) at the
bottom of the shaft on vertical bars. Asa minimum, provide non-corrosive centering devices
at 60 degree intervals around the circumference of the shaft to maintain the required
reinforcement clearances. Ensure the centering devices maintain the specified annular
clearance between the outside of the reinforcing cage and the side of the excavated hole or
casing.

Concrete centering devices and feet will be constructed of concrete equal in quality and
durability to the concrete specified for the shaft. Use epoxy coated centering devices
fabricated from reinforcing steel. Use feet (bottom supports) of adequate size and number to
assure the rebar cage is the proper distance above the bottom as determined by part 3.11 3) of
this Special Note. The feet are not intended to support the weight of the cage. In the event
that the shaft has been excavated below the anticipated tip elevation, extend the reinforcing
cage at the tip (low) end by lap splices, mechanical connectors, or welded splices conforming
to the Standard Specifications. In this instance, splices need not be staggered and 100 percent
of the reinforcing bars may be spliced at a given location. The bottom 12 inches of the shaft
may not be reinforced when below plan tip elevation.

During concrete placement, support the reinforcing cage at or near the top of shaft such
that the concrete feet are positioned approximately one inch above the bottom of shaft
excavation. Not sooner than 24 hours after the completion of concrete placement, remove
temporary supports. Provide the needed equipment, including extra cranes if necessary, to
provide this cage support.

Prior to placing the reinforcement cage, demonstrate to the satisfaction of the Engineer
that the fabrication and handling methods to be used will result in a reinforcing cage placed in
the proper position, with the proper clearances, and without permanent bending, squashing, or
racking of the reinforcement cage. During this demonstration bring the cage to an upright
position, lower into a shaft excavation, and support as if for concrete placement.

Check the elevation of the top of the reinforcing cage before and after the concrete is
placed. Ifthe reinforcing cage is not maintained within the specified tolerances, correct to the
satisfaction of the Engineer. Do not construct additional shafts until the contractor has
modified his reinforcing cage support to obtain the required tolerances.

3.10 Concrete Placement. Place concrete according to the applicable portions of the
Standard Specifications and with the requirements set forth herein. Do not apply the
provisions of the Special Note 6U for Structural Mass Concrete.

Place concrete as soon as practical after reinforcing steel placement but no later than 4
hours after completion of the shaft excavation. Place concrete continuously from the bottom
to above the top elevation of the shaft. For shafts that extend above ground or water surface,
place concrete continuously after the shaft is full until good quality concrete is evident at the
top of the shaft. Form any portion of the shaft above ground with a removable form or other
approved method to the dimensions shown on the plans.

For shafts constructed in the wet with the top of the shaft below the water surface and
below top of casing, place concrete to approximately one shaft diameter but no less than 2 feet
above the top of shaft elevation. Remove contaminated concrete and deleterious material, as
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determined by the Engineer, accumulated above the top of shaft elevation immediately after
completing concrete placement. Deleterious material and contaminated concrete may be
airlifted under a head of water or slurry provided that the head is maintained at or near the
exterior water surface elevation. Carefully remove any concrete remaining above plan top of
shaft after curing and excess casing removal.

Place concrete either by free fall, through a tremie, or concrete pump. Use the free fall
placement method in dry holes only. The maximum height of free fall placement is 20 feet.
Do not allow concrete placed by free fall to contact either the reinforcing cage or hole
sidewall. Drop chutes may be used to direct concrete to the base during free fall placement.

Place concrete in the shaft in one continuous operation. Maintain a minimum slump of 4
inches or more throughout the placement for 4 hours after batching. Adjust approved
admixtures in the concrete mix for the conditions encountered on the job so that the concrete
remains in a workable plastic state throughout the placement. Perform slump loss tests to
demonstrate that the concrete will maintain a 4-inch or greater slump for a period of time
equal to the estimated transport plus the 2-hour placement time, but not less than 4 hours.

When the Engineer determines the concrete placement methods and/or equipment during
construction of any technique and/or production shafts to be inadequate, make appropriate
alterations to eliminate unsatisfactory results.

Drilled shafts not meeting the concrete placement requirements of this Special Note or
contract plans are unacceptable. Correct all unacceptable completed shafts to the satisfaction
of the Engineer.

3.10.1 Tremie Placement. Tremies may be used for concrete placement in either wet or
dry holes. Extend the tremie to the shaft base elevation before starting
underwater placement. Valves, bottom plates, or plugs may be used only if
concrete discharge can begin approximately 2 inches above the excavation
bottom. Remove plugs from the excavation unless otherwise approved by the
Engineer. Maintain tremie discharge at or near the bottom of excavation as long
as practical during concrete placement. Immerse tremie discharge end as deep as
practical in the concrete but not less than 10 feet.

If at any time during the concrete pour the tremie line orifice is removed
from the fluid concrete column and discharges concrete above the rising concrete
surface, the entire drilled shaft is considered defective. In such case, remove the
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as directed by the Engineer, and repour the shaft.

3.10.2 Pumped Concrete. Concrete pumps and lines may be used for concrete
placement in either wet or dry excavations. Do not begin concrete placement
until the pump line discharge orifice is at the shaft base elevation.

For wet excavations, use a plug or similar device to separate the concrete
from the fluid in the hole until pumping begins. Remove the plug unless
otherwise approved by the engineer.

Ensure the discharge orifice remains at least 10 feet below the surface of the
fluid concrete. When lifting the pump line during concrete placement, reduce the
line pressure until the orifice has been repositioned at a higher level in the
excavation.

If at any time during the concrete pour the pump line orifice is removed from
the fluid concrete column and discharges concrete above the rising concrete level,
the Department will consider the shaft defective. In such case, remove the
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as the Engineer directs, and repour the shaft.
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3.10.3 Drop Chutes. Drop chutes may be used to direct placement of free fall concrete
in excavations where the maximum depth of water does not exceed one inch. Do
not use the free fall method of placement in wet excavations. Concrete may be
placed through either a hopper at the top of the tube or side openings as the drop
chute is retrieved during concrete placement. Reduce the height of free fall and/or
reduce the rate of concrete flow into the excavation if the concrete placement
causes the shaft excavation to cave or slough, or if the concrete strikes the
reinforcing cage or sidewall. When the Engineer determines free fall placement
cannot be accomplished satisfactorily, use either tremie or pumping to accomplish
the pour.

3.11 Construction Tolerances. The following construction tolerances apply to drilled
shafts unless otherwise stated in the contract document:

1) Construct drilled shaft within 3 inches of plan position in the horizontal plane at the
top of the shaft.

2) Do notvary the vertical alignment of a shaft excavation from the plan alignment by
more than 1/4 inch per foot of depth or 6 inches total.

3) Maintain the top of the reinforcing steel cage no more than 6 inches above and no
more than 3 inches below plan position.

4) All casing diameters shown on the plans refer to O.D. (outside diameter)
dimensions. The casing dimensions are subject to American Pipe Institute
tolerances applicable to regular steel pipe. A casing larger in diameter than shown
in the plans may be used, at no additional cost, with prior approval by the
Department.

5) Maintain the top of shaft concrete within £ 3 inches from the plan top of shaft
elevation, measured after excess shaft concrete has been removed.

6) Design excavation equipment and methods so that the completed shaft excavation
will have a planar bottom. Maintain the cutting edges of excavation equipment
normal to the vertical axis of the equipment within a tolerance of + 3/8 inch per foot
of diameter. The tip elevation of the shaft has a tolerance of + 6 inches from final
shaft tip elevation unless otherwise specified in the plans.

Drilled shaft excavations and completed shafts not constructed within the required
tolerances are unacceptable. Correct all unacceptable shaft excavations and completed shafts
to the satisfaction of the Engineer. When a shaft excavation is completed with unacceptable
tolerances, present corrective measures designed by a registered Professional Engineer for
approval.

4.0 MEASUREMENT.

4.1 Drilled Shafts. The Department will not measure for payment any trial batches
required to demonstrate the adequacy of the concrete mix, method, or equipment; concrete
required to fill an oversized casing or oversized excavation; obstruction removal; over-
reaming or sidewall cleaning; inspection work or inspection equipment; materials or work
necessary, including engineering analyses and redesign, to alter unacceptable work methods
or to complete corrections for unacceptable work; and will consider them incidental to the
Drilled Shaft. Unless noted otherwise in the contract documents, casing is incidental to the
drilled shaft.

4.1.1 Drilled Shaft, Common. The Department will measure the length, in linear feet,
of drilled shaft above the top of rock elevation shown on the plans. The
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Department will consider this quantity Drilled Shaft, Common regardless of the
character of material actually encountered.

4.1.2 Drilled Shafts, Solid Rock. The Department will measure the length, in linear
feet, of drilled shaft below the top of rock elevation shown on plans. The
Department will consider this quantity Drilled Shafts, Solid Rock regardless of
the character of material actually encountered during excavation.

4.2 Technique Shaft. The Department will pay for technique shaft at the contract unit
price per each as detailed on the plans or as directed by the Engineer. This will constitute full
compensation for all costs incurred during installation as described herein for ‘Drilled Shaft’
or in the contract documents. No additional compensation beyond the number of technique
shafts allowed for in the plans will be permitted for additional technique shafts required
because of failure to demonstrate adequacy of methods.

4.3 Rock Coring and Rock Sounding. The Department will measure Rock Sounding
and Rock Coring shown on the plans, as specified in part 3.5 of this Special Note, and as the
Engineer directs, in linear feet to the nearest 0.1-foot. If soil samples are specified in the
contract documents they will be incidental to the unit price bid for Rock Sounding. The
Department will not measure or pay for subsurface exploration performed deeper than the
elevations indicated on the plans and/or in this Special Note, unless directed by the Engineer,
and will consider it incidental to these items of work. Additionally, the Department will
consider all mobilization, equipment, labor, incidental items, and operations necessary to
complete the boring operations incidental to these items of work.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
----- Drilled Shaft, Diameter*, Common Linear Foot
----- Drilled Shaft, Diameter*, Solid Rock Linear Foot
----- Technique Shaft Each
20745ED Rock Sounding Linear Foot
20746ED Rock Coring Linear Foot

* See Plan Sheets for sizes of shafts.

The Department will consider payment as full compensation for all work required in this
note.

June 15, 2012
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SPECIAL NOTE FOR ROCK BLASTING

This Special Note will apply when indicated on the plans or in the proposal. Section references
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

1.0 DESCRIPTION. This work consists of fracturing rock and constructing stable final
rock cut faces using presplit blasting and production blasting techniques.

2.0 MATERIALS. Deliver, store, and use explosives according to the manufacturer’s
recommendations and applicable laws. Do not use explosives outside their recommended use
date. Verify date of manufacture and provide copies of the technical data sheets (TDS) and
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include,
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels,
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord.

3.0 CONSTRUCTION. Furnish copies or other proof of all-applicable permits and licenses.
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and
use of explosive material. Regulations include but are not limited to the following:

1) KRS 351.310 through 351.9901.

2) 805 KAR 4:005 through 4:165

3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing.

4) Safety and health. OSHA, 29 CFR Part 1926, Subpart U.

5) Storage, security, and accountability. Bureau of Alcohol, Tobacco, and Firearms
(BATF), 27 CFR Part 181.

6) Shipment. DOT, 49 CFR Parts 171-179, 390-397.

3.1 Blaster-in-Charge. Designate in writing a blaster-in-charge and any proposed
alternates for the position. Submit documentation showing the blaster-in-charge, and alternates,
have a valid Kentucky blaster’s license. Ensure the blaster-in-charge or approved alternate is
present at all times during blasting operations.

3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping
purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of
the responsibility whatsoever for conformance to regulations or for obtaining the required
results. All blasting plans shall be submitted to the Engineer. The Engineer will be responsible
for submitting the plan to the Central Office Division of Construction and the Division of Mine
Reclamation and Enforcement, Explosives and Blasting Branch at the following address: 2
Hudson Hollow, Frankfort, Kentucky, 40601.

A) General Blasting Plan. Submit a general blasting plan for acceptance at least 15
working days before drilling operations begin. Include, as a minimum, the following
safety and procedural details:
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1) Working procedures and safety precautions for storing, transporting, handling,
detonating explosives. Include direction on pre and post blast audible procedures,
methods of addressing misfires, and methods of addressing inclement weather,
including lightning.

2) Proposed product selection for both dry and wet holes. Furnish Manufacturer’s
TDS and MSDS for all explosives, primers, initiators, and other blasting devices.

3) Proposed initiation and delay methods.

4) Proposed format for providing all the required information for the site specific
blasting shot reports.

B) Preblast Meeting. Prior to drilling operations, conduct a preblast meeting to discuss
safety and traffic control issues and any site specific conditions that will need to be
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent,
blaster-in-charge, and all personnel involved in the blasting operation are present. Site
specific conditions include blast techniques; communication procedures; contingency
plans and equipment for dealing with errant blast material. The conditions of the
General Blasting plan will be discussed at this meeting. Record all revisions and
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge. Provide a copy of the signed blast plan to the Engineer along with the sign in
sheet from the preblast meeting.

3.3 Preblast Condition Survey and Vibration Monitoring and Control. Before
blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities,
within 500 feet of the blast or that could be at risk from blasting damage. Provide the Engineer a
listing of all properties surveyed and any owners denying entry or failing to respond. Notify the
Engineer and occupants of buildings at risk at least 24 hours before blasting.

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR
4:005 through 4:165. More restrictive levels may be specified in the Contract.

Size all blast designs based on vibration, distance to nearest building or utility, blast site
geometry, atmospheric conditions and other factors. Ground vibrations are to be controlled
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use
of seismographs as allowed in 805 KAR 4:030. The Department will require seismographs at the
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings,
structures, or utilities.

3.4 Blasting. Drill and blast at the designated slope lines according to the blasting plan.
Perform presplitting to obtain smooth faces in the rock and shale formations. Perform the
presplitting before blasting and excavating the interior portion of the specified cross section at
any location. The Department may allow blasting for fall benches and haul roads prior to
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory
to the Engineer. Use the types of explosives and blasting accessories necessary to obtain the
required results.

Free blast holes of obstructions for their entire depth. Place charges without caving the
blast hole walls. Stem the upper portion of all blast holes with dry sand or other granular
material passing the 3/8-inch sieve. Dry drill cuttings are acceptable for stemming when blasts
are more than 800 feet from the nearest dwelling.
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Stop traffic during blasting operations when blasting near any road and ensure traffic
does not pass through the Danger Zone. The blaster-in-charge will define the Danger Zone prior
to each blast. Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet
of the blast location.

Following a blast, stop work in the entire blast area, and check for misfires before
allowing worker to return to excavate the rock.

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.
Leave minor irregularities or surface variations in place if they do not create a hazard. Drill the
next lift only after the cleanup work and stabilization work is complete.

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an
approved manner at no cost to the Department.

Halt blasting operations in areas where any of the following occur:

1) Slopes are unstable;

2) Slopes exceed tolerances or overhangs are created,

3) Backslope damage occurs;

4) Safety of the public is jeopardized,

5) Property or natural features are endangered,;

6) Fly rock is generated; or

7) Excessive ground or airblast vibrations occur in an area where damage to
buildings, structures, or utilities is possible.

8) The Engineer determines that materials have become unsuitable for blasting

Blasting operations may continue at a reasonable distance from the problem area or in
areas where the problems do not exist. Make the necessary modifications to the blasting
operations and perform a test blast to demonstrate resolution of the problem.

A) Drill Logs. Maintain a layout drawing designating hole numbers with corresponding
drill logs and provide a copy of this information to the blaster prior to loading the hole.
Ensure the individual hole logs completed by the driller(s) show their name; date drilled;
total depth drilled; and depths and descriptions of significant conditions encountered
during drilling that may affect loading such as water, voids, changes in rock type.

B) Presplitting. Conduct presplitting operations in conformance with Subsection
204.03.04 of the Standard Specifications for Road and Bridge Construction.

3.5 Shot Report. Maintain all shot reports on site for review by the Department. Within
one day after a blast, complete a shot report according to the record keeping requirements of 805
KAR 4:050. Include all results from airblast and seismograph monitoring.

3.6 Unacceptable Blasting. When unacceptable blasting occurs, the Department will
halt all blasting operations. Blasting will not resume until the Department completes its
investigation and all concerns are addressed. A blast is unacceptable when it results in
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak,
damage to the final rock face or overhang. Assume the cost for all resulting damages to private
and public property and hold the Department harmless.
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When an errant blast or fly rock causes damage to or blocks a road or conveyance
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and
perform any necessary repairs. Additionally, when specified in the Contract, the Department
will apply a penalty.

Report all blasting accidents to the Division of Mine Reclamation and Enforcement,
Explosives and Blasting Branch at 502-564-2340.

40 MEASUREMENT AND PAYMENT. The Department will not measure this work for
payment and will consider all items contained in this note to be incidental to either Roadway
Excavation or Embankment-in-Place, as applicable. However, if the Engineer directs in writing
slope changes, then the Department will pay for the second presplitting operation as Extra Work.

The Department will measure for payment material lying outside the typical section due
to seams, broken formations, or earth pockets, including any earth overburden removed with this
material, only when the work is performed under authorized adjustments.

The Department will not measure for payment any extra material excavated because of
the drill holes being offset outside the designated slope lines.

The Department will not measure for payment any material necessary to be removed due
to the inefficient or faulty blasting practices.

June 15, 2012
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s Standard Specifications for Road and
Bridge Construction, Current Edition.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular
or cohesive pile core and place structure granular backfill, as the Plans require. Construct
the embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Pile Core. Provide a pile core in the area of the embankments where deep
foundations are to be installed unless otherwise specified. The Pile Core is the zone
indicated on attached drawings designated as Pile Core. Material control of the pile core
area during embankment construction is always required. Proper Pile Core construction is
required for installation of foundation elements such as drilled or driven piles or drilled
shafts. The type of material used to construct the pile core is as directed in the plans or
below. Typically, the pile core area will be constructed from the same material used to
construct the surrounding embankment. Pile Core can be classified as one of three types:

A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile
core material consisting of the same material as the adjacent embankment except the
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches
in any dimension or any other obstructions that may hinder pile driving operations. If the
pile core material hinders pile driving operations, take the appropriate means necessary to
reach the required pile tip elevation, at no expense to the Department.

B) Granular Pile Core. Granular pile core is required only when specified in the
plans. Select a gradation of durable rock to facilitate pile driving that conforms to
Subsection 805.11. If granular pile core material hinders pile driving operations, take
appropriate means necessary to reach the required pile tip elevation, at no expense to the
Department.

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the
plans. Conform to Section 206 of the Standard Specifications and use soil with at least 50
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition,
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any
other obstructions, which would interfere with drilling operations. If cohesive pile core
material interferes with drilling operations, take appropriate means necessary to maintain
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excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill. Conform to Subsection 805.11

2.5 Geotextile Fabric. Conform to Type I or Type IV in Section 214 and 843.
3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding material
requirements for embankment construction.

Place and compact the pile core and structure granular backfill according to the
applicable density requirements for the project. If the embankment and pile core are
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be
required between the pile core and embankment in accordance with Sections 214 and 843
of the Standard Specifications.

When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B. In addition, place the material in no
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet, whichever
is greater, as shown on the attached drawings.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling, install
shafts or other foundation elements, place the mortar bed, construct the end bent, and
complete the embankment to finish grade according to the construction sequence shown on
the Plans or Standard Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and achieving required concrete cylinder strengths,
remove adjacent forms and fill the excavation with compacted structure granular backfill
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the
bridge. Place Type IV geotextile fabric between embankment material and structure
granular backfill. After completing the end bent backwall, or after completing the span end
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade
elevation. If the original excavation is enlarged, fill the entire volume with compacted
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do
not place backfill before removing adjacent form work. Place structure granular backfill
material in trench ditches at the ends of the excavation. Place Geotextile Fabric, Type IV
over the surface of the compacted structure granular backfill prior to placing aggregate base
course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by
the Engineer. Thoroughly compact the backfill under the overhanging portions of the
structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place Type IV geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. Rock embankments will be constructed using granular embankment on
projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or
embankment in place, as applicable. The Department will not measure the pile core for
separate payment. The Department will not measure for payment the 8-inch perforated
underdrain pipe and will consider it incidental to the Pile Core.

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
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consider it incidental to the work.
The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used
for separating dissimilar materials when constructing the embankment and pile core and
will consider it incidental to embankment construction.

The Department will not measure for payment the Geotextile Fabric used to separate
the Structure Granular Backfill from the embankment and aggregate base course and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the Geotextile Fabric required for
construction with erodible or unstable materials and will consider it incidental to
embankment construction.

4.6 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

4.7 Structure Excavation. The Department will not measure structure excavation
on new embankments for payment and will consider it incidental to the Structure Granular
Backfill or Concrete as applicable.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
02231 Structure Granular Backfill Cubic Yards

The Department will consider payment as full compensation for all work required in
this provision.

September 16, 2016
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Contract ID: 161054

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



PIKE COUNTY
NHPP 0806(046)

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nwn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k ok %

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92



PIKE COUNTY Contract ID: 161054
NHPP 0806(046) Page 132 of 155

Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

|2.  Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

|4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.
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Standard Title VI/Non-Discrimination Statutes and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title V1 of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 8§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title V1, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY160187 01/08/2016 KY187
Superseded General Decision Number: KY20150187
State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,

Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties
in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

SUKY2015-047 10/20/2015

Rates Fringes
BOILERMAKER . ¢« v i i i e et e et e e e eeee e S 24.65 12.94
BRICKLAYER
Bricklayer.....oeeeeiennn... S 22.90 8.50
Stone MasSON...eeeeeeeeeeeenn. $ 21.50 8.50
CARPENTER
Carpenter . .o e ee e e eennnen. $ 24.90 14.50
Piledriver......o.eeeeeeenn.. S 24.55 14.50
CEMENT MASON. & ittt ittt ettt eeeaenn $ 21.25 8.50
ELECTRICIAN
Electrician......ueeeeeeeenn. $ 29.36 10.55
Equipment Operator.......... S 26.90 10.31
GroUNdSMAN . v v v v v vt et eenennn $ 17.79 8.51
I 1<) 1= o NS $ 30.09 10.94

When workmen are required to work from bosum chairs, trusses,
stacks, tanks, scaffolds, catwalks, radio and T.V. towers,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0 1/8/2016
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structural steel (open, unprotected, unfloored raw steel), and
bridges or similar hazardous locations where workmen are
subject to fall, except where using JLG's and bucket trucks up
to 75 feet: Add 25% to workman's base rate for 50 to 75 feet,
and add 50% to workman's base rate for over 75 feet.

TRONWORKER . « ¢t vt e et et e e eeeeennn $ 27.56 20.57
LABORER
Group Ll..eeiieieeeeeenennn. $ 21.80 12.36
GrOUP 2ttt ettt eeeeeeeeannnn $ 22.05 12.36
GroUP 3.t iiee e teieeieeannn $ 22.10 12.36
Group 4. veeee i ieeeeieenenn. $ 22.70 12.36

GROUP 1: Aging and Curing of Concrete (Any Mode or Method),
Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt
Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason
Tenders, Cleaning of Machines, Concrete Laborers, Demolition
Laborers, Dredging Laborers, Drill Tender, Environmental
Laborer - Nuclear, Radiation, Toxic and Hazardous Waste -
Level D, Flagmen, Grade Checkers, All Hand Digging and Hand
Back Filling, Highway Marker Placers, Landscaping Laborers,
Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap
and Grouters, Right of Way Laborers, Sign, Guard Rail and
Fence Installers (All Types), Signalmen, Sound Barrier
Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck
Spotters and Dumpers, Wrecking of Concrete Forms, General
Cleanup

GROUP 2: Batter Board Men (Sanitary and Storm Sewer),
Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders,
Burner and Welder, Bushammers, Chain Saw Operator, Concrete
Saw Operators, Deckhand Scow Man, Dry Cement Handlers,
Environmental Laborers - Nuclear, Radiation, Toxic and
Hazardous Waste - Level C, Forklift Operators for Masonry,
Form Setters, Green Concrete Cutting, Hand Operated Grouter
and Grinder Machine Operator, Jack Hammers, Lead Paint
Abatement, Pavement Breakers, Paving Joint Machine, Pipe
Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion,
Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole
Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
behind Trenchers, Sand Blasters, Concrete Chippers, Surface
Grinders, Vibrator Operators, Wagon Drillers

GROUP 3: Air Track Driller (All Types), Asphalt Luteman and
Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout
Pump Operator, Powderman and Blaster, Side Rail Setters, Rail
Paved Ditches, Screw Operators, Tunnel Laborers (Free Air),
Water Blasters

GROUP 4: Caisson Workers (Free Air), Cement Finishers,
Environmental Laborer - Nuclear, Radiation, Toxic and
Hazardous Waste - Level A and B, miners and Drillers (Free

Air), Tunnel Blasters, and Tunnel Mockers (Free Air),
Directional and Horizontal Boring, Air Track Drillers (All
Types), Powder Man and Blasters, Troxler and Concrete Tester

if Laborer is Utilized

PAINTER
All Excluding Bridges....... $ 19.92 9.57
Bridges. .. iiiiiii i $ 23.92 10.07

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0 1/8/2016
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PLUMBER . « v ottt ettt eeeeeeeeeeeeen $ 22.52 7.80

POWER EQUIPMENT OPERATOR:

GroUP L. ve ittt eieeennnnnns $ 29.95 14.40
GrOUP 2ttt ettt teeeeeeeannn $ 29.95 14.40
GroUP 3ttt ittt teenennnns $ 27.26 14.40
Group 4. i ittt iii it $ 26.96 14.40

GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete
Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching
and Trenching Machine, Dragline, Dredge Engineer, Elevator
(regardless of ownership when used for hoisting any building
material), Elevating Grader and all types of Loaders, Hoe-type
Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all
Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver,
Power Blade, Roller (Bituminous), Roller (Earth), Roller
(Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well
Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork
Lift (regardless of 1lift height), all types of Boom Cats,
Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch
Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material
Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
Valve Man, Rotary Drill, Power Generator, Mucking Machine,
Rock Spreader attached to Equipment, Scoopmobile, KeCal
Loader, Tower Cranes, (French, German and other types),
Hydrocrane, Tugger, Backfiller Gurries, Self-propelled
Compactor, Self-Contained Hydraulic Percussion Drill

GROUP 2: All Air Compressors (200 cu ft/min or greater),
Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding
Machine, Form Grader, Tractor (50 hp and over), Bull Float,
Finish Machine, Outboard Motor Boat, Brakeman, Mechanic
Tender, Whirly Oiler, Tract-air, Road Widening Trencher,
Articulating Trucks

GROUP 3: Greaser on Grease Facilities servicing Heavy
Equipment

GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud
Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor
(under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu
ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro
Seeder, Power Form Handling Equipment, Deckhand Oiler,
Hydraulic Post Driver

SHEET METAL WORKER............... $ 20.40 7.80

TRUCK DRIVER
Driver (3 Tons and Over),
Driver (Truck Mounted
Rotary Drill) .......cuuunn.. $ 23.74 14.50
Driver (3 Tons and Under),
Tire Changer and Truck
Mechanic Tender............. $ 23.53 14.50
Driver (Semi-Trailer or
Pole Trailer), Driver
(Dump Truck, Tandem Axle),
Driver of Distributor....... S 23.40 14.50
Driver on Mixer Trucks

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0 1/8/2016
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(A1l TYPES) vt v et eeeeennnnnn $ 23.45 14.50
Driver on Pavement Breakers.$ 23.55 14.50
Driver, Euclid and Other

Heavy Earth Moving

Equipment and Low Boy....... S 24.31 14.50
Driver, Winch Truck and A-

Frame when used in

Transporting Materials...... $ 23.30 14.50
Greaser on Greasing

Facilities..vu i nnnn. S 24.40 14.50
Truck MechanicC.......oe..... $ 23.50 14.50
Truck Tender and

WarehouSeman. « v v v v v et ennnnn S 23.20 14.50

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate i1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0 1/8/2016
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Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0 1/8/2016
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process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable,
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 187.dvb?v=0
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-16-11- HWY dated July 1,
2016.

NOTE: Both Kentucky Determination No. CR-16-11-HWY and Federal Decision No.
K'Y 150187 apply to thisproject. Both setsof wageratesareincluded. If thereisadifference
in the two wages for the same classification, the Contractor isrequired to pay the higher of
the two listed wages.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rate isrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into awritten agreement or a collective bar gaining agreement to work mor ethan eight
(8) hours a calendar day but not more than ten (10) hours a calendar day for the straight
timehourly rate. Wageviolationsor questionsshould bedirected to thedesignated Engineer
or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION
CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. Il

Determination No. CR-16-11-HWY Proj ect No.
H ghway

Date of Determination: July 1, 2016

This schedule of the prevailing rate of wages for Locality No. Il including the counties of ADAIR,
BARREN, BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD,
GARRARD, GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL,
LAWRENCE, LEE, LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE,
METCALFE, MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE,
RUSSELL, TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the
provisions of KRS 337.505 to 337.550. This determination shall be referred to as Prevailing Wage
Determination No. CR-15-11-HWY .

The following schedule of ratesisto be used for highway construction projects advertised or awarded by the
Kentucky Transportation Cabinet. This includes any contracts for the relocation of any utilities or other
incidental construction projects advertised or awarded by public authorities as a result of the highway
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations. Copies
of these regulations will be furnished upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for
al hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week. However,
KRS 337.540 permits an employee and employer to agree, in writing, that the employee will be compensated
at a straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not
more than ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight
(8) hours in a calendar day actually being worked, or where provided for in a collective bargaining
agreement. The fringe benefit rate is to be paid for each hour worked at a straight time rate for al hours
worked. Fringe benefit amounts are applicable for all hours worked except when otherwise noted. Welders
will receive rate for craft in which welding isincidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedul e of wage rates.

N
% gi c
S WIIPN VI,
~— e

Ervin Dimeny, Commisgioner
Department of Workptace Standards
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
BOILERMAKERS. BASE RATE $24.65

FRINGE BENEFIT 1294

BRICKLAYERS:
Bricklayers: BASE RATE $22.90
FRINGE BENEFITS

8.50

Stone Mason: BASE RATE $21.50
FRINGE BENEFITS 8.50

CARPENTERS:

Carpenters: BASE RATE $24.90
FRINGE BENEFITS 14.50

Piledrivers: BASE RATE $24.55
FRINGE BENEFITS 14.50

CEMENT MASONS: BASE RATE $21.25
FRINGE BENEFITS 8.50

ELECTRICIANS: *BASE RATE $29.36

FRINGE BENEFITS 10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks,
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar
hazardous |ocations where workmen are subject to adirect fall, except where using JLG’ s and bucket
trucks up to 75 feet: Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s
base rate for over 75 feet.

LINEMAN: *BASE RATE $30.09
FRINGE BENEFITS  10.94

EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS  10.31

GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51

IRONWORKERS: BASE RATE $27.91
FRINGE BENEFITS  22.00

CR-16- 1 | - HAY
July 1, 2016
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CLASSIFICATIONS RATE AND FRINGE
BENEFITS
LABORERS:

GROUP 1. Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant
laborers, asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of
machines, concrete laborers, demolition laborers, dredging laborers, drill helper, environmental |aborer -
nuclear, radiation, toxic and hazardous waste — Level D, flagmen, grade checkers, all hand digging and
hand back filling, highway marker placers, landscaping laborers, mesh handlers and placers, puddier,
railroad laborers, rip-rap and grouters, right of way laborers, sign, guard rail and fence installers (all types),
signalmen, sound barrier installer, storm and sanitary sewer |aborers, swampers, truck spotters and dumpers,
wrecking of concrete forms, general cleanup, tending of setting precast concrete products, applying sedler,
epoxies, coating, curing compounds, cure and seal products and preparation on all services of concrete wall
expansion materials:
BASE RATE $22.75
FRINGE BENEFITS 12.00

GROUP 2: Batter board men (sanitary and storm sewer), brickmason tenders, mortar mixer operator,
scaffold builders, burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand
scow man, dry cement handlers, environmental |aborers — nuclear, radiation, toxic and hazardous waste —
Level C, forklift operators for masonry, form setters, green concrete cutting, hand operated grouter and
grinder machine operator, jack hammers, lead paint abatement, pavement breakers, paving joint machine,
pipe layers — laser operators (non-metallic), plastic pipe fusion, power driven Georgia buggy and wheel
barrow, power post hole diggers, precast manhol e setters, walk-behind tampers, walk-behind trenchers, sand
blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:

BASE RATE $23.00
FRINGE BENEFITS 12.00

GROUP 3: Air track driller (all types), asphalt luteman and rakersm gunnite nozzleman, gunnite operators
and mixers, grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw
operators, tunnel laborers (free air), and water blasters, remote control compactors, air lifting, dewatering,
water pumps and asphalt sealer applicator:
BASE RATE $23.05
FRINGE BENEFITS 12.00

GROUP 4: Caisson workers (free air), cement finishers, environmental laborer — nuclear, radiation, toxic
and hazardous waste — Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers
(free air), directiona and horizontal boring, air track drillers (al types), powder man and blasters, troxler
and concrete tester if laborer is utilized, concrete vibrator, tv inspection, cleaning tech, GPS tech if
performed by alaborer:

BASE RATE $23.65
FRINGE BENEFITS 12.00

CR-16- 1 | - HAY
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CLASSIFICATIONS RATE AND FRINGE
BENEFITS

OPERATING ENGINEERS:

CLASSA-1:
NCCCO or OECP Certified or US Coast Guard approved Boat Pilot License; Crane, dragline, hoist (1 drum
when used for stack or chimney construction or repair), hoisting engineer (2 or more drums), orangepes!,
overhead crane, piledriver, truck crane, tower crane, hydraulic crane, cableway, carry deck, cherry picker,
clamshell, derrick, derrick boat, hydraulic boom truck, licensed boat pilot, rough terrain crane, tower cranes
(French, German & other types), truck crane:
BASE RATE $32.21
FRINGE BENEFITS 15.00

CLASSA:
A-Frame winch truck, auto patrol, backfiller, batcher plant, bituminous paver, bituminous transfer machine,
al types of boom cats, bulldozer, cableway, carry-all scoop, carry deck crane, central compressor plant
operator, cherry picker, clamshell, concrete mixer (21 cu. Ft. or over), concrete paver, truck mounted
concrete pump, core drills, crane, crusher plant, derrick, derrick boat, ditching and trenching machine,
dragline, dredge operator, dredge engineer, earth movers, elevating grader and all types of loaders, grade-
all gurries, heavy equipment robotics operator/mechanic, high lift, hoe type machine, hoist (2 drums or
more), hoisting engine, (2 or more drums), horizontal directional drill, hydraulic boom truck, hydrocrane,
hyster, KeCal loader, Letourneau, locomotive, mechanic, mechanically operated laser screed, mechanic
welder, mucking machine, motor scraper, orange-peel bucket, overhead crane, piledriver, power blade,
pumpcrete, push dozer, rock spreader attached to equipment, all rotary drills, roller (bituminous), rough
terrain crane, scarifier, scoopmobile, shovel, side boom, subgrader, tailboom, telescoping type forklift, tow
or push boat, tower cranes (French, German and other types), tractor shovel and truck crane, tunnel mining
machines including moles, shields or similar types of tunnel mining equipment, self-propelled modular
transporter, hydro excavator, micro pile machine, remote controlled demolition equipment, milling
machine, track hoe, rubber tire back hoe, reclaimer/stabilizer:

BASE RATE $31.05

FRINGE BENEFITS 15.00
Group B:
All air compressors (over 900 cu. ft. per min), bituminous mixer, boom type tamping machine, bull float,
concrete mixer (under 21 cu ft), dredge engineer, electric vibrator compactor/self-propelled compactor,
elevator (on drum or buck hoist), finish machine, firemen, flexplane, forklift (regardless of lift height), form
grader, hoist (one drum), joint sealing machine, mechanic helper, outboard motor boat, power sweeper
(riding type), roller (rock), ross carrier, skid mounted or trailer mounted concrete pumps, skid steer machine
with all attachments, switchman or b5rakeman, throttle valve man, tract air and road widening trencher,
tractor (50 hp and over), truck crane oiler, tugger, welding machine, well points, whirley oiler, water
pull/water pull/water truck when used for compacting:

BASE RATE $28.28

FRINGE BENEFITS 15.00
Group B2:
Greaser on grease facilities servicing heavy equipment, all off road material handling equipment, including
articulating dump trucks:

BASE RATE $28.71

FRINGE BENEFITS 15.00

CLASSIFICATIONS RATE AND FRINGE

CR-16- 1 | - HAY
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BENEFITS
OPERATING ENGINEERS (CONTINUED):

Group C:

Contract ID: 161054
Page 146 of 155

Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,

burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post
driver, caisson drill and core drill helper (track or skid mounted), concrete saw, paving joint machine, roller

(earth), steermen, tractors (under 50 hp):

BASE RATE
FRINGE BENEFITS

$27.97

15.00

Operators on cranes with booms 150 ft. and over including jib shall receive $1.00 above Class A-1 or Class A rate; 250 ft. and
over including jib shall receive $1.00 above Class A-1 or Class A rate. All cranes with the length of the boom in combination
with length of the piling leads equals or exceeds 150 ft. shall receive $1.00 above Class A-1 or Class A.

PAINTERS:

Brush & Roaller:

Spray:

Sand Blasting & Hopper Tender:
$24.49

Bridges (when highest point of clearanceis 60 feet or more):

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

Sand Blasting, Hopper Tender (bridges when highest point of clearance is 60 feet or more):

Bridge/Equipment Tender and or Containment Builder:

Bridge Quality Control:

Lead Abatement:

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

BASE RATE
FRINGE BENEFITS

$24.74

9.54
$25.24
9.54

9.54
$24.99
9.54
$25.49
9.54

$21.33
9.54

$16.45
9.54

BASE RATE
FRINGE BENEFITS

$22.52

7.80

SHEET METAL:

CR-16- 1 | - HAY
July 1, 2016
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FRINGE BENEFITS  7.80

RATE AND FRINGE

BENEFITS

TRUCK DRIVERS:

Truck helper and warehouseman:

Driver, winch truck and A-Frame when used in
transporting materials:

Driver, (semi-trailer or poletrailer),
driver (dump truck, tandem axle), driver of distributor:

Driver on mixer trucks (all types):

Truck mechanic:

Driver (3 tons and under), tire changer

and truck mechanic helper:

Driver on pavement breakers:

Driver (over 3 tons), driver (truck mounted rotary drill):
Driver, Euclid and other heavy earth moving equipment

and Low Boy:

Greaser on greasing facilities:

BASE RATE $23.20
FRINGE BENEFITS 14.50

BASE RATE $23.30
FRINGE BENEFITS 14.50

BASE RATE $23.40
FRINGE BENEFITS 14.50

BASE RATE $23.45
FRINGE BENEFITS 14.50

BASE RATE $23.50
FRINGE BENEFITS 14.50

BASE RATE $23.53
FRINGE BENEFITS 14.50

BASE RATE $23.55
FRINGE BENEFITS 14.50

BASE RATE $23.74
FRINGE BENEFITS 14.50

BASE RATE $24.31
FRINGE BENEFITS 14.50

BASE RATE $24.40
FRINGE BENEFITS 14.50

END OF DOCUMENT
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Kentucky Determination No. CR-16-11-HWY dated July 1, 2016
Fringe benefit amounts are applicable for al hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at arate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-16-11-HWY dated July 1, 2016.
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations adopted
by the Commissioner of Workplace Standards. Copies of these regulations will be furnished upon request
from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written evidence
of registration of such employeesin aprogram of a State apprenticeship and training agency approved and
recognized by the U. S. Bureau of Apprenticeship and Training. In the absence of such a State agency, the
contractor shall submit evidence of approval and registration by the U. S. Bureau of Apprenticeship and
Training.

The contract or shall submit to the Contracting Officer, written evidence of the established apprenticeship-
journeyman ratios and wage rates in the project area, which will be the basis for establishing such ratios
and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations
indicated. When an employee worksin mor e than one classification, the employer must record the
numbers of hoursworked in each classification at the prescribed hourly baserate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week,
whichever givesthe employeethe greater wage. At least time and one-half the baserateisrequired
for all overtime. A laborer, workman or mechanic and an employer may enter into a written
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day
but not more than ten (10) hours a calendar day for the straight time hourly rate. Wage violations
or questions should be directed to the designated Engineer or to the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
2.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " covered area” isPike County.
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INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

161054
Page 1 of 3
Report Date 10/3/16
Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 887.00 TON $
0020 00190 LEVELING & WEDGING PG64-22 18.00 TON $
0030 00212 CL2 ASPH BASE 1.00D PG64-22 1,083.00 TON $
0040 00301 CL2 ASPH SURF 0.38D PG64-22 149.00 TON $
0050 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0060 02677 ASPHALT PAVE MILLING & TEXTURING 17.00 TON $
Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0070 01310 REMOVE PIPE 726.00 LF $
0080 01585 REMOVE DROP BOX INLET 4.00 EACH $
DELINEATOR FOR GUARDRAIL MONO
0090 01982 DIRECTIONAL WHITE 17.00 EACH $
0100 02002 REMOVE TEMP CONC BARRIER WALL 400.00 LF $
0110 02091 REMOVE PAVEMENT 968.00 SQYD $
0120 02159 TEMP DITCH 1,475.00 LF $
0130 02160 CLEAN TEMP DITCH 738.00 LF $
0140 02200 ROADWAY EXCAVATION 225,145.00 CUYD $
0150 02262 FENCE-WOVEN WIRE TYPE 1 6,220.00 LF $
0160 02351 GUARDRAIL-STEEL W BEAM-S FACE 650.00 LF $
0170 02355 GUARDRAIL-STEEL W BEAM-S FACE A 200.00 LF $
0180 02371 GUARDRAIL END TREATMENT TYPE 7 4.00 EACH $
0190 02399 EXTRA LENGTH GUARDRAIL POST 32.00 EACH $
0200 02429 RIGHT-OF-WAY MONUMENT TYPE 1 23.00 EACH $
0210 02432 WITNESS POST 12.00 EACH $
0220 02482 CHANNEL LINING CLASS IA 50.00 TON $
0230 02488 CHANNEL LINING CLASS IV 3,216.00 CUYD $
CLEARING AND GRUBBING
0240 02545 22.4 ACRES 1.00 LS $
0250 02562 TEMPORARY SIGNS 87.00 SQFT $
0260 02585 EDGE KEY 48.40 LF $
0270 02610 RETAINING WALL-GABION 80.00 CUYD $
0280 02625 REMOVE HEADWALL 3.00 EACH $
0290 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0300 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0310 02690 SAFELOADING 301.00 CUYD $
0320 02701 TEMP SILT FENCE 1,475.00 LF $
0330 02703 SILT TRAP TYPE A 22.00 EACH $
0340 02704 SILT TRAP TYPE B 22.00 EACH $
0350 02705 SILT TRAP TYPE C 22.00 EACH $
0360 02706 CLEAN SILT TRAP TYPE A 22.00 EACH $
0370 02707 CLEAN SILT TRAP TYPE B 22.00 EACH $
0380 02708 CLEAN SILT TRAP TYPE C 22.00 EACH $
0390 02726 STAKING 1.00 LS $
REMOVE STRUCTURE
0400 02731 EASTBOUND 1.00 LS $
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161054

LINE

0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520

BID CODE

02731
05950
05952
05953
05963
05964
05985
05992
06514
10020NS
20911ED
24740EC

PROPOSAL BID ITEMS

Report Date 10/3/16
ALT DESCRIPTION

REMOVE STRUCTURE
WESTBOUND

EROSION CONTROL BLANKET
TEMP MULCH

TEMP SEEDING AND PROTECTION
INITIAL FERTILIZER

20-10-10 FERTILIZER

SEEDING AND PROTECTION
AGRICULTURAL LIMESTONE
PAVE STRIPING-PERM PAINT-4 IN
FUEL ADJUSTMENT

HIGH SLUMP 3000 PSI GROUT
CONSTRUCTION ACCESS

Section: 0003 - DRAINAGE

LINE
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680
0690
0700
0710

BID CODE

00462
00468
00472
00499
00522
00524
00526
00528
01204
01212
01217
01220
01480
01490
01505
01642
02600
22628NN
24814EC

ALT DESCRIPTION

CULVERT PIPE-18 IN

CULVERT PIPE-36 IN

CULVERT PIPE-60 IN

CULVERT PIPE-48 IN EQUIV

STORM SEWER PIPE-18 IN

STORM SEWER PIPE-24 IN

STORM SEWER PIPE-30 IN

STORM SEWER PIPE-36 IN

PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-36 IN
PIPE CULVERT HEADWALL-48 IN EQUIV
PIPE CULVERT HEADWALL-60 IN
CURB BOX INLET TYPE B

DROP BOX INLET TYPE 1

DROP BOX INLET TYPE 5B
JUNCTION BOX-18 IN

FABRIC GEOTEXTILE TY IV FOR PIPE
DROP BOX INLET-MOD

PIPELINE INSPECTION

Section: 0004 - BRIDGE-EASTBOUND

LINE
0720
0730
0740
0750
0760
0770
0780
0790

BID CODE

02231
02998
03299
08001
08002
08100
08104
08150

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT

QUANTITY

1.00
834.00
72,342.00
54,257.00
2.50

417
80,668.00
50.01
3,000.00
38,939.00
140.00
1.00

QUANTITY
135.00
164.00
218.00

44.00
98.00
99.00
72.00
306.00
1.00
1.00
2.00
2.00
2.00
1.00
3.00
1.00
2,112.00
1.00
1,054.00

QUANTITY
257.00
6,020.00
84.00
1,821.10
2,604.80
2,208.00
1,791.00
329,946.00

UNIT UNIT PRIC

LS
SQYD
SQYD
SQYD

TON
TON
SQYD
TON

LF
DOLL
CuUYD

LS

LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQYD
EACH
LF

CuUYD
SQYD

LF
CUYD
CuUYD
CuYD
CuUYD

LB
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PIKE COUNTY

NHPP 0806(046)

161054

LINE
0800

0810
0820
0830
0840
0850
0860
0870
0880

BID CODE

08151

08160
08472
08500
21532ED
23583EC
23584EC
23953EC
24582EN

PROPOSAL BID ITEMS

Report Date 10/3/16
ALT DESCRIPTION

STEEL REINFORCEMENT-EPOXY COATED

STRUCTURAL STEEL
1500 LBS

EXPANSION DAM-4 IN NEOPRENE
APPROACH SLAB

RAIL SYSTEM TYPE Il

DRILLED SHAFT-48 IN-COMMON
DRILLED SHAFT-42 IN-ROCK
BEAM ERECTION

PRECAST PC | BEAM-HN 72-49

Section: 0005 - BRIDGE-WESTBOUND

LINE
0890
0900
0910
0920
0930
0940
0950
0960
0970
0980

0990
1000
1010
1020
1030
1040
1050
1060

Section: 0006 - MOBILIZATION AND/OR DEMOBILIZATION

LINE BID CODE ALT DESCRIPTION

1070
1080

BID CODE

02231
02274
02998
03299
08001
08002
08100
08104
08150
08151

08160
08472
08500
21532ED
23583EC
23584EC
23953EC
24582EN

02568
02569

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
FENCE-6 FT CHAIN LINK

MASONRY COATING

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
CONCRETE-CLASS A

CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED

STRUCTURAL STEEL
1380 LBS

EXPANSION DAM-4 IN NEOPRENE
APPROACH SLAB

RAIL SYSTEM TYPE Il

DRILLED SHAFT-48 IN-COMMON
DRILLED SHAFT-42 IN-ROCK
BEAM ERECTION

PRECAST PC | BEAM-HN 72-49

MOBILIZATION
DEMOBILIZATION

QUANTITY
529,707.00

1.00
84.00
234.00
2,469.00
35.00
210.00
35.00
1,395.00

QUANTITY
237.00
300.00

6,000.00
84.00
1,217.40
2,324.40
2,178.00
1,747.00
328,537.00
518,907.00

1.00
84.00
234.00
2,401.00
69.00
210.00
35.00
1,395.00

QUANTITY
1.00
1.00

UNIT UNIT PRIC

LB

LS
LF
SQYD
LF
LF
LF
EACH
LF

UNIT UNIT PRIC

CuYD
LF
SQYD
LF
CuYD
CuUYD
CuUYD
CuUYD
LB
LB

LS
LF
SQYD
LF
LF
LF
EACH
LF
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